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ADVERTISEMENT 
 

TUSCOLA COUNTY ENERGY EFFICIENCY RETROFIT 
 

TUSCOLA COUNTY, MICHIGAN 
 
 
Bids will be received by Tuscola County (OWNER) at the Tuscola County Controller's Office, 125 West Lincoln 
St, Caro, MI  48723-1591, until March 1, 2011, 11:00 AM.  Bids will be opened and read aloud to the public at this 
time. The construction of the Tuscola County Energy Efficiency Retrofit consists of the following approximate 
quantities with appurtenances: 
 
Replacement of light fixtures at the Tuscola County Jail, street light replacement in downtown Caro and the 
replacement of fixtures at various City of Caro buildings with more energy efficient fixtures. 
 
A Mandatory Pre-Bid meeting will be held in the Conference Room of the Tuscola County Building, 125 West 
Lincoln Street, Caro, MI on February 22, 2011 at 9:00 AM.  This will be followed by site visits to Tuscola County 
Jail, 420 Court Street, Caro, at 9:30 AM, the City of Caro Department of Public Works, 741 South Hooper Street, 
Caro, at 10:00 AM and City of Caro street lighting (downtown Caro) at 10:30 am. 
 
Please submit all questions by February 23 by 9:00 AM by email to Darrick Huff at darrickh@spicergroup.com   
 
Each proposal shall be accompanied by certified check or bidder's bond in the amount of 5% of the bid.  Checks 
shall be drawn payable to Tuscola County as security for the acceptance of the Contract and subject to the 
conditions stated in the Instructions to Bidders.  The Owner reserves the right to waive an informality in any bid, to 
reject any or all bids, or accept any bid which is considered most favorable to the Owner. 
 
Professional will transmit to all prospective Bidders of record such Addenda as Professional considers necessary in 
response to questions arising prior to bid due date.  Oral statements may not be relied upon and will not be binding 
or legally effective. 
 
Proposal forms and specifications may be obtained by qualified Bidders on Tuscola’s website at: 
http://www.tuscolacounty.org/rfp/ and the office of the Tuscola County Controller, 125 West Lincoln St Caro, 
MI  48723-1591 at a non-refundable reproduction charge of $25.00 for each document if picked up, or $30.00 if 
mailed. 
 
 
 OWNER:  Tuscola County 
 BY:   Mike Hoagland 
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INSTRUCTIONS TO BIDDERS 
 
I. Defined Terms: 

 
Terms used in these Instructions to Bidders, which are defined in the Standard General Conditions of the 
Construction Contract, have the meanings assigned to them in General Conditions.  The term "Bidder" 
means one who submits a Bid directly to OWNER, as distinct from a sub-bidder, who submits a bid to a 
Bidder.  The term "Successful Bidder" means the lowest, qualified, responsible and responsive Bidder to 
whom OWNER (on the basis of OWNER's evaluation as hereinafter provided) makes an award.  The term 
"Bidding Documents" includes the Advertisement or Invitation to Bid, Instructions to Bidders, the Bid 
Form, and the proposed Contract Documents (including all Addenda issued prior to receipt of Bids).  The 
term "Issuing Office" means the office from which the Bidding Documents are to be issued and where the 
bidding procedures are to be administered. 
 

II. Copies of Bidding Documents: 
 
A. Complete sets of the Bidding Documents in the number and for the deposit sum, if any, stated in 

the Advertisement or Invitation to Bid may be obtained from Professional.  The deposit will not be 
refunded. 
 

B. Complete sets of the Bidding Documents must be used in preparing Bids; neither OWNER nor 
Professional assume any responsibility for errors or misinterpretations resulting from the use of 
incomplete sets of Bidding Documents. 
 

C. OWNER and Professional in making copies of Bidding Documents available on the above terms 
do so only for the purpose of obtaining Bids on the Work and do not confer a license or grant for 
any other use. 
 

III. Qualifications of Bidders: 
 
To demonstrate qualifications to perform Work, each Bidder must be prepared to submit within five days of 
OWNER's request written evidence, such as financial data, previous experience, present commitments and 
other such data as may be called for below (or in the Supplementary Conditions).  Each bid must contain 
evidence of Bidder's qualification to do business in the state where the Project is located or covenant to 
obtain such qualification prior to award of contract. 
 

IV. Examination of Contract Documents and Site: 
 
A. It is the responsibility of each Bidder before submitting a Bid to: 

 
1. To examine the Contract Documents thoroughly and other related data identified in the 

Bidding Documents (including "technical data" referred to below); 
 

2. To visit the site and to become familiar with and satisfy Bidder as to the general, local 
and site conditions that may affect cost, progress, performance or furnishing of the Work; 
 

3. To consider federal, state and local Laws and Regulations that may affect cost, progress, 
performance or furnishing of the Work; 
 

4. To study and carefully correlate Bidder's knowledge and observations with the Contract 
Documents and such other related data and; 
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5. To promptly notify Professional of all conflicts, errors, ambiguities, or discrepancies, 
which Bidder has discovered in or between the Contract Documents and such other 
related documents. 
 

B. Information and data reflected in the Contract Documents with respect to Underground Facilities 
at or contiguous to the site is based upon information and data furnished to OWNER and 
Professional by owners of such Underground Facilities or others, and OWNER does not assume 
responsibility for the accuracy or completeness thereof unless it is expressly provided otherwise in 
the Supplementary Conditions. 
 

C. Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders 
on subsurface conditions, underground facilities and other physical conditions, and possible 
changes in the Contract Documents due to differing conditions appear in Paragraphs 4.2 and 4.3 of 
the General Conditions. 
 

D. Before submitting a Bid, each Bidder will, at Bidder's own expense, make or obtain any additional 
examinations, investigations, explorations, test and studies and obtain any additional information 
and data which pertain to the physical conditions (surface, subsurface and Underground Facilities) 
at or contiguous to the site or otherwise which may affect cost, progress, performance or 
furnishing of the Work or which relate to any aspect of the means, methods, techniques, sequences 
or procedures of construction to be employed by Bidder and safety precautions and programs 
incident thereto or which Bidder deems necessary to determine its Bid for performing and 
furnishing the Work in accordance with the time, price and other terms and conditions of the 
Contract Documents. 
 

E. On request in advance, OWNER will provide each Bidder access to the site to conduct such 
explorations, examinations, investigations, studies, and tests as each Bidder deems necessary for 
submission of a Bid.  Bidder shall fill all holes, clean up and restore the site to its former condition 
upon completion of such activities. 
 

F. The lands upon which the Work is to be performed, rights-of-way and easements for access 
thereto and other lands designated for use by CONTRACTOR in performing the Work are 
identified in the Contract Documents.  All additional lands and access thereto required for 
temporary construction facilities or storage of materials and equipment are to be provided by 
CONTRACTOR.  Easements for permanent structures or permanent changes in existing structures 
are to be obtained and paid for by OWNER unless otherwise provided in the Contract Documents. 
 

G. The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 
has complied with every requirement of this Article 4, that without exception the Bid is premised 
upon performing and furnishing the Work required by the Contract Documents and the specific 
means, methods, techniques, sequences or procedures of construction as may be shown or 
indicated in or expressly required by the Contract Documents, and the Bidder has given 
Professional written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has 
discovered in the Contract Documents and the written resolutions thereof by Professional is 
acceptable to Bidder, and that the Contract Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for performing and furnishing the Work. 
 

V. Interpretations and Addenda: 
 
A. All questions about the meaning or intent of the Contract Documents are to be directed to 

Professional.  Interpretations or clarifications considered necessary by Professional in response to 
such questions will be issued by Addenda via U.S. Postal Service First Class Mail, other package 
courier such as United Parcel Service (U.P.S.), or delivered to all parties recorded by Professional 
as having received the Bidding Documents.  Questions received less than ten days prior to the date 
for opening of Bids may not be answered.  Only questions answered by formal written Addenda 
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will be binding.  Oral and other interpretations or clarifications will be without legal effect. 
 

B. OWNER or Professional may also issue addenda to modify the Bidding Documents as deemed 
advisable. 
 

VI. Bid Security: 
 
A. Each Bid must be accompanied by Bid security made payable to Tuscola Township in an amount 

of five percent of the Bidder's maximum Bid price and in the form of a certified check or a Bid 
Bond issued by a surety meeting requirements of Article 5, Bonds and Insurance, Paragraph 5.1, 
of the General Conditions section of the Bidding Documents. 
 

B. The Bid security of the Successful Bidder will be retained until such Bidder has executed the 
Agreement and furnished the required contract security and met the other conditions of the Notice 
of Award, whereupon the Bid security will be returned.  If the Successful Bidder fails to execute 
and deliver the Agreement and furnish the required contract security within fifteen days after the 
Notice of Award, OWNER may annul the Notice of Award and the Bid security of that Bidder 
will be forfeited.  The Bid security of other Bidders whom OWNER believes to have a reasonable 
chance of receiving the award may be retained by OWNER until the earlier of the seventh day 
after the Effective Date of the Agreement or one day longer than Bid hold period after the Bid 
opening, whereupon Bid security furnished by such Bidders may be returned.  
 

VII. Contract Time: 
 
The numbers of days within which, or the dates by which, the Work is to be substantially completed and 
also completed and ready for final payment (the Contract Time is defined in the General Conditions) are set 
forth in the Bid Form and the Agreement. 
 

VIII. Liquidated Damages: 
 
Provisions for liquidated damages, if any, are set forth in the Agreement. 
 

IX. Substitute or "Or-Equal" Items: 
 
A. The Contract, if awarded, will be on the basis of materials and equipment described in the 

Drawings or specified in the Specifications without consideration of possible substitute or "or-
equal" items.  Whenever it is indicated in the Drawings or in the Specifications that a substitute or 
"or-equal" item of material or equipment may be furnished or used by CONTRACTOR if 
acceptable to Professional, application for such acceptance will not be considered by Professional 
until after the Effective Date of the Agreement.  The procedure for submission of any such 
application by CONTRACTOR and consideration by Professional is set forth in Paragraphs 6.7.1, 
6.7.2 and 6.7.3 of the General Conditions and may be supplemented in the General Requirements. 
 

IX. Subcontractors, Suppliers and Others: 
 
A. If the OWNER requires the identity of certain Subcontractors, Suppliers and other persons and 

organizations (including those who are to furnish the principal items of material and equipment) to 
be submitted to OWNER in advance of a specified date prior to the Effective Date of the 
Agreement, the apparent Successful Bidder, and any other Bidder so requested, shall, within seven 
days after the Bid opening, submit to OWNER a list of all such Subcontractors, Suppliers, and 
other persons and organizations proposed for those portions of the Work for which such 
identification is required.  An experience statement shall accompany such list with pertinent 
information regarding similar projects and other evidence of qualifications for each such 
Subcontractor, Supplier, person, or organization if requested by OWNER.  An OWNER or 
Professional who, after due investigation, has reasonable objection to any proposed Subcontractor, 
Supplier, other person or organization, may on or before the Notice of Award is given, request the 



 

TUSCOLA COUNTY ENERGY EFFICIENCY RETROFIT  118802SG2010\_Biddocs\IB 

TUSCOLA COUNTY IB-4 02/11 

apparent Successful Bidder to submit an acceptable substitute, in which case the apparent 
Successful Bidder shall submit an acceptable substitute, that Bidder's Bid price will be increased 
(or decreased) by the difference in cost occasioned by such substitution and OWNER may 
consider such price adjustment in evaluating Bids and making the contract award.  If apparent 
Successful Bidder declines to make any such substitutions, OWNER may award the contract to the 
next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers and other persons 
and organizations.  The declining to make requested substitutions will not constitute grounds for 
sacrificing the Bid security of any Bidder.  Any Subcontractor, Suppliers, or other person or 
organization listed and to whom OWNER and Professional do not make written objection prior to 
the giving of the Notice of Award will be deemed acceptable to OWNER and Professional subject 
to revocation of such acceptance after the Effective Date of the Agreement as provided in 
Paragraph 6.8 of the General Conditions.  
 

B. In contracts where the Contract Price is on the basis of Cost-of-the-Work Plus a Fee, the apparent 
Successful Bidder, prior to the Notice of Award, shall identify in writing to OWNER those 
portions of the Work that such Bidder proposes to subcontract and after the Notice of Award may 
only subcontract other portions of the Work with OWNER's written consent. 
 

C. No CONTRACTOR shall be required to employ any Subcontractor, Supplier, other person or 
organization against whom CONTRACTOR has reasonable objection. 
 

X. Bid Form: 
 
A. The Bid Form is included with the Bidding Documents; additional copies may be obtained from 

Professional (or the issuing office).  Unless noted otherwise in the Bid Form, only the Bid Form 
and its specified documents shall be submitted. 
 

B. All blanks on the Bid Form must be completed in ink or by typewriter. 
 

C. Bids by corporations must be executed in the corporate name by the president or a vice-president 
(or other corporate officer accompanied by evidence of authority to sign) and the corporate seal 
must be affixed and attested by the secretary or an assistant secretary.  The corporate address and 
state of incorporation must be shown below the signature.  Evidence of authority to conduct 
business as an out-of-state corporation in the state where the Work is to be performed shall be 
provided.  State contractor license number, if any, must also be shown. 
 

D. Bids by partnerships must be executed in the partnership name and signed by a partner, whose title 
must appear under the signature and the official address of the partnership must be shown below 
the signature. 
 

E. All names must be typed or printed below the signature. 
 

F. The Bid shall contain an acknowledgment of receipt of all issued Addenda (the numbers of which 
must be filled in on the Bid Form). 
 

G. The address and telephone number for communications regarding the Bid must be shown. 
 

H. The "Legal Status of Bidder" data must be filled out and included with the Bid Form. 
 

XI. Submission of Bids: 
 
A. Bids shall be submitted at the time and place indicated in the Advertisement or Invitation to Bid 

and shall be enclosed in an opaque sealed envelope, marked with the Project title (and, if 
applicable, the designated portion of the Project for which the Bid is submitted) and name and 
address of the Bidder and accompanied by the Bid security and other required documents.  If the 
Bid is sent through the mail or other delivery system, the sealed envelope shall be enclosed in a 
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separate envelope with the notation "BID ENCLOSED" on the face of it.  Each prospective Bidder 
is furnished one copy of Bidding Documents with one separate unbound copy of each of the Bid 
Form and the Bid Bond.  Bidder may retain the Bidding Documents.  The unbound copy of the 
Bid Form is to be completed and submitted with the Bid security and other required documents.  
Faxed bids shall not be accepted. 
 

XII. Modification and Withdrawal of Bids: 
 
A. Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that 

a Bid must be executed) and delivered to the place where Bids are to be submitted at any time 
prior to the opening of Bids. 
 

B. If, within twenty-four hours after Bids are opened, any Bidder files a duly signed, written notice 
with OWNER and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that 
there was a material and substantial mistake in the preparation of its Bid, that Bidder may 
withdraw its Bid and the Bid security will be returned.  Thereafter, that Bidder will be disqualified 
from further bidding on the Work to be provided under the Contract Documents. 
 

XIII. Opening of Bids: 
 
Bids will be opened and (unless obviously non-responsive) read aloud publicly at the place indicated in the 
Advertisement or Invitation to Bid.  An abstract of the amounts of the base Bids and major alternatives (if 
any) will be made available to Bidders after the opening of Bids. 
 

XIV. Bids to Remain Subject to Acceptance: 
 
All bids will remain subject to acceptance for  60  days after the day of the Bid opening, but OWNER may, 
in its sole discretion, release any Bid and return the Bid security prior to that date. 
 

XV. Award of Contract: 
 
A. OWNER reserves the right to reject any and all Bids, including without limitation the rights to 

reject any or all nonconforming, nonresponsive, unbalanced or conditional Bids and to reject the 
Bid of any Bidder if OWNER believes that it would not be in the best interest of the Project to 
make an award to that Bidder, whether because the Bid is not responsive or the Bidder is 
unqualified or of doubtful financial ability or fails to meet any other pertinent standard or criteria 
established by OWNER.  OWNER also reserves the right to waive all informalities not involving 
price, time or changes in the Work and to negotiate contract terms with the Successful Bidder.  
Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor 
of the unit prices.  Discrepancies between the indicated sum of any column of figures and the 
correct sum thereof will be resolved in favor of the correct sum.  Discrepancies between words 
and figures will be resolved in favor of the words. 
 

B. In evaluating Bids, OWNER will consider the qualifications of the Bidders, whether or not the 
Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as 
may be requested in the Bid Form or prior to the Notice of Award. 
 

C. OWNER may consider the qualifications and experience of Subcontractors, Suppliers, and other 
persons and organizations proposed for those portions of the Work as to which the identity of 
Subcontractors, Suppliers, and other persons and organizations must be submitted as provided in 
the Bid Form.  OWNER also may consider the operating costs, maintenance requirements, 
performance data and guarantees of major items of materials and equipment proposed for 
incorporation in the Work when such data is required to be submitted prior to the Notice of 
Award. 
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D. OWNER may conduct such investigations as OWNER deems necessary to assist in the evaluation 
of any Bid and to establish the responsibility, qualifications and financial ability of Bidders, 
proposed Subcontractors, Suppliers and other persons and organizations to perform and furnish the 
Work in accordance with the Contract Documents to OWNER's satisfaction within the prescribed 
time. 
 

E. If the contract is to be awarded, it will be awarded to the lowest Bidder whose evaluation by 
OWNER indicates to OWNER that the award will be in the best interests of the Project. 
 

F. If the contract is to be awarded, OWNER will notify the Successful Bidder during the Bid hold 
period. 
 

XVI. Contract Security and Insurance: 
 
Article 5.1 of the Bonds and Insurance section of the General Conditions set forth OWNER's requirements 
as to Performance and Payment Bonds and Insurances.  When the Successful Bidder delivers the executed 
Agreement to OWNER, it must be accompanied by the required performance and payment Bonds and 
Insurance papers. 
 

XVII. Signing of Agreement: 
 
When OWNER gives a Notice of Award to the Successful Bidder, it will be accompanied by the required 
number of unsigned counterparts of the Agreement with all other written Contract Documents attached.  
Within fifteen days thereafter CONTRACTOR shall sign and deliver the required number of counterparts 
of the Agreement and attached documents to OWNER with the required Bonds and Insurances.  Thereafter, 
OWNER shall deliver one fully signed counterpart to CONTRACTOR. 
 

XVIII. Retainage: 
 
Provisions concerning retainage and CONTRACTOR's rights to deposit securities in lieu of retainage are 
set forth in the Agreement.
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BID FORM 
(Proposal) 

 
 
 
A. PROJECT IDENTIFICATION: TUSCOLA COUNTY EFFICIENCY RETROFIT 

 
B. CONTRACT IDENTIFICATION AND NUMBER:  118802SG2010 

 
C. THIS BID IS SUBMITTED TO:  TUSCOLA COUNTY 

Tuscola County, Michigan 
 

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement 
with OWNER in the form included in the Contract Documents to perform and furnish all Work as 
specified or indicated in the Contract Documents for the Contract Price and within the Contract 
Time indicated in the Contract Documents for the Bid Price and within the Bid Times indicated in 
this Bid and in accordance with the other terms and conditions of the Contract Documents. 
 

2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and 
Instructions to Bidders, including without limitation those dealing with the disposition of Bid 
security.  This Bid will remain subject to acceptance during the Bid hold period.  BIDDER will 
sign and deliver the required number of counterparts of the Agreement with the Bonds and other 
documents required by the Bidding Requirements within fifteen days after the date of OWNER's 
Notice of Award. 
 

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that: 
 
a. BIDDER has examined copies of all the Bidding Documents and of the following 

Addenda.  There is no Addendum Acknowledgment sheet; therefore, please acknowledge 
receipt of Addenda below: 
 
(BIDDER NOTE:  Bidder shall fill in date and number of all addenda.  Bidder shall 
submit signed copies of Addendum acknowledge receipt form with each Addendum 
with the completed bid.  If no addenda have been issued, insert "N/A".) 
 
Date of Issue   Addendum No. 
_____________________  ____________________ 
_____________________  ____________________ 
____________________  ____________________ 
 

b. BIDDER has visited the site and conducted an examination of the area and become 
familiar with and is satisfied as to the general, local and site conditions that may affect 
cost, progress, performance and furnishing of the Work; 
 

c. BIDDER is familiar with and is satisfied as to all federal, state and local Laws and 
Regulations that may affect cost, progress, performance and furnishing of the Work. 
 

d. BIDDER has carefully studied all reports of explorations and tests of subsurface 
conditions at or contiguous to the site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the site (except 
Underground Facilities) which have been identified in the Supplementary Conditions as 
provided in paragraph 4.2.1 of the General Conditions.  BIDDER accepts the 
determination set forth in paragraph 4.2 of the General Conditions of the extent of the 
"technical data" contained in such reports and drawings upon which BIDDER is entitled 
to rely as provided in paragraph 4.2 of the General Conditions.  BIDDER acknowledges 
that such reports and drawings are not Contract Documents and may not be complete for 
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BIDDER's purposes.  BIDDER acknowledges that OWNER and Professional do not 
assume responsibility for the accuracy or completeness of information and data shown or 
indicated in the Bidding Documents with respect to Underground Facilities at or 
contiguous to the site.  BIDDER has obtained and carefully studied (or assumes 
responsibility for having done so) all such additional or supplementary examinations, 
investigations, explorations, tests, studies and data concerning conditions (surface, 
subsurface and Underground Facilities) at or contiguous to the site or otherwise which 
may affect cost progress, performance or furnishing of the Work or which relate to any 
aspect of the means, methods, techniques, sequences and procedures of construction to be 
employed by BIDDER and safety precautions and programs incident thereto.  BIDDER 
does not consider that any additional examinations, investigations, explorations, tests, 
studies or data are necessary for the determination of this Bid for performance and 
furnishing of the Work in accordance with the times, price and other terms and conditions 
of the Contract Documents. 
 

e. BIDDER is aware of the general nature of Work to be performed by OWNER and others 
at the site that relates to Work for which the Bid is submitted as indicated in the Contract 
Documents. 
 

f. BIDDER has correlated the information known to BIDDER, information and 
observations obtained from visits to the site, reports and drawings identified in the 
Contract Documents and all additional examinations, investigations, explorations, tests, 
studies and data with the Contract Documents. 
 

g. BIDDER has given PROFESSIONAL written notice of all conflicts, errors, ambiguities 
or discrepancies that BIDDER has discovered in the Contract Documents and the written 
resolution thereof by PROFESSIONAL is acceptable to BIDDER, and the Contract 
Documents are generally sufficient to indicate and convey understanding of all terms and 
conditions for performing and furnishing the Work for which this Bid is submitted. 
 

h. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
person, firm or corporation and is not submitted in conformity with any agreement or 
rules of any group, association, organization or corporation; BIDDER has not directly or 
indirectly induced or solicited any other Bidder to submit a false or sham Bid; BIDDER 
has not solicited or induced any person, firm or corporation to refrain from bidding; and 
BIDDER has not sought by collusion to obtain for itself any advantage over any other 
Bidder or over OWNER. 
 



4.     BIDDER will complete the Work in accordance with the Contract Documents for the following price(s):

ItemEstimated

No. Quantity Unit Description
Equipment Unit 

Price 
Equipment Total 

Amount 
Total Labor

Tuscola County Jail
1. 43 Each Compact Fluorescent Lighting Upgrades $ $ $

2. 7 Kit T8 Fluorescent Lighting Upgrades $ $ $

3. 7 Each Wall Pack Lighting LED Upgrades $ $ $

4. 1 Each Parking Lighting Upgrades $ $ $

Tuscola County Jail Total $ $
City of Caro:

Waste Water Treatment Plant
6. 6 Each High Bay Lighting Upgrades $ $ $

Public Works Building
7. 21 Each High Bay Lighting Upgrades $ $ $

Police Department
8. 5 Each High Bay Lighting Upgrades $ $ $

Municipal Building
9. 12 Each High Bay Lighting Upgrades $ $ $

Street Lighting
10. 65 Each Decorative Street Lighting LED Upgrades $ $ $

City of Caro Total $ $

TOTAL AMOUNT OF BID----------------------------------------------------------------------------------------$ $

TUSCOLA COUNTY ENERGY EFFICIENCY RETROFIT
TUSCOLA COUNTY P - 3

 118802SG2010\BIDDOCS\BIDFORM2.XLS
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Unit prices have been computed in accordance with paragraph 11.9.2 of the General 
Conditions. 
 
BIDDER acknowledges that quantities are not guaranteed and final payment will be 
based on actual quantities determined as provided in the Contract Documents.  BIDDER 
acknowledges that progress payments will be based on the Payment Schedule as detailed 
in the Agreement. 
 

5. BIDDER agrees that the Work: 
 
a. Will be substantially complete on or before April 30, 2011, and completed and ready for 

final payment in accordance with paragraph 14.13 of the General Conditions on or before 
May 16, 2011. 
 
BIDDER accepts the provisions of the Agreement as to liquidated damages in the event 
of failure to complete the Work within the times specified in the Agreement. 
 

6. In addition, BIDDER accepts: 
 
a. That the CONTRACTOR will provide through the PROFESSIONAL reference points 

and laying out (staking) the work sufficient for construction purposes in accordance with 
applicable parts of paragraph 4.4 of the General Conditions and the Supplementary 
Conditions. 
 

7. The following documents are attached to and made a condition of this Bid: 
 
a. Required 5% Bid Security in the form of Bid Bond or Certified Check. 

 
b. A tabulation of Subcontractors, suppliers and other persons or organizations whose 

separate/individual work value exceeds 15% required to be identified in this bid. 
 

c. If required, BIDDER's Qualification Statement with supporting data. 
 

8. Communications concerning this Bid shall be addressed to: Darrick Huff, Spicer Group, Inc., 
230 S. Washington Avenue, Saginaw, MI 48607-1286, Phone: (989) 754-4717; Fax: (989) 754-
4440; Email: darrickh@spicergroup.com  
 

9. Terms used in this Bid which are defined in the General Conditions or Instructions will have the 
meanings indicated in the General Conditions or Instructions. 
 

10. Dated and signed at _________________State of  ____ this _________day of  __________, 2010. 
 

Name of Bidder:  
  
By:  
 (Authorized Officer's Name) 
  
Its:  
 (Officer's Title) 
Business Address:  
  
 
  (Zip Code) 
  
Telephone Number:      Fax Number:  
   
Federal I.D. Number:   
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If BIDDER is:  (Note to BIDDER - Fill out appropriate section.) 
 
AN INDIVIDUAL 
   
By  (SEAL) 
 (Individual's Name)  
   
doing business as  
   
A PARTNERSHIP 
   
By  (SEAL) 
 (Firm Name)  
   
   
 (General Partner)  
   
A CORPORATION  
   
By  (SEAL) 
 (Corporation Name)  
   
   
 (State of Incorporation)  
   
By  (SEAL) 
 (Name of Person Authorized to Sign)  
   
   
 (Title)  
(Corporate Seal)  
   
Attest   
 (Secretary)  
   
Date of Qualification to do business is    
   
A JOINT VENTURE  
   
By  (SEAL) 
 (Name)  
   
   
 (Address)  
   
By  (SEAL) 
 (Name)  
   
   
 (Address)  
 
(Each joint venturer must sign.  The manner of signing for each individual, partnership and corporation that is a 
party to the joint venture should be in the manner indicated above). 
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PROJECTS UNDER ACT NO. 524 OF PUBLIC ACTS OF 1980 
 
 
General Information 
 

1. Interest will be paid on retainage in accordance with the Act. 
 

2. The Contractor may request reasonable interest on accounts past due on prior progress payments 
which can be included in the next request for payment. 

 
3. Retainage will be in accordance with the Act, Subsections 3 and 4. 

 
4. All matters described in Subsection 3 of the Act shall be submitted to the decision of an agent at 

the option of the Owner. 
 
 
 
Retainage.  The retainage for the project shall be as follows: 
 

1. For projects with Payment Schedule No. 1, the retainage shall be in accordance with Act No. 524. 
 

2. For projects with Payment Schedule No. 2, the retainage shall be ten percent (10%) of the contract 
price. 

 
 
 
Payment.  All requests for payment shall be in compliance with Act No. 524 of Public Acts of 1980.  Construction 
contracts having a dollar value of less than $30,000 or a contract that provides for three or fewer payments shall be 
exempt from the Act. 
 
The requests for payments shall be made in accordance with one of the following Payment Schedules: 
 
Payment Schedules 
 

1. Not later than the 25th day of each calendar month, the Owner will make partial payment to the 
Contractor on the basis of a duly certified, approved estimate of the work performed during the 
preceding calendar month by the Contractor, but the Owner will retain a percentage as stated in 
Act No. 524 of the amount of each such estimate until final completion and acceptance of all work 
covered by this contract. 

 
2. Payment requests shall be limited to three or fewer payments less ten percent (10%) retained on 

each payment request, except for the final payment, which shall include all amounts previously 
retained.  Payment requests will only be permitted after completion of fifty percent (50%) of the 
project, after seventy-five percent (75%) of the project and after one hundred percent (100%) of 
the project is completed and accepted.  No payment request will be made within 30 consecutive 
days of a previous request. 
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Act No. 524 
 

Public Acts of 1980 
 

Approved by Governor 
 

January 29, 1981 
 
 
 

STATE OF MICHIGAN 
 

80TH LEGISLATURE 
 

REGULAR SESSION OF 1980 
 
Introduced by Rep. Ryan 

ENROLLED HOUSE BILL NO. 5541 
 
AN ACT to provide for the terms of certain construction contracts with certain public agencies; to regulate the 
payment and retainage of payments on construction contracts with certain public agencies; and to provide for the 
resolution of certain disputes. 
 
 The People of the State of Michigan enact: 
 
Sec. 1.  As used in this act: 
 

(a) "Agent" means the person or persons agreed to or selected by the contractor and the public agency pursuant 
to section 4(2). 
 

(b) "Architect or professional engineer" means an architect or professional engineer licensed under Act No. 299 
of the Public Acts of 1980, being sections 339.10 to 339.2601 of the Michigan Compiled Laws, and designated by a 
public agency in a construction contract to recommend progress payments. 
 

(c) "Construction contract" or "contract" means a written agreement between a contractor and a public agency 
for the construction, alternation, demolition, or repair of a facility, other than a contract having a dollar value of less 
than $30,000.00 or a contract that provides for 3 or fewer payments. 
 

(d) "Contract Documents" means the Construction Contract; Instructions To Bidders, Proposal; Conditions of 
the Contract; Performance Bond; Labor and Material Bond; Drawings; Specifications; all Addenda issued before 
execution of the construction contract and all modifications issued subsequently. 
 

(e) "Contractor" means an individual, sole proprietorship, partnership, corporation, or joint venture that is a 
party to a construction contract with a public agency. 
 

(f) "Facility" means a building, utility, road, street, boulevard, parkway, bridge, ditch, drain, levee, dike, sewer, 
park, playground, or other structure or work that is paid for with public funds or a special assessment. 
 

(g) "Progress payment" means a payment by a public agency to a contractor work in place under the terms of a 
construction contract. 
 



 

Spicer Group, Inc. A-3 STDBID99\ACT54 
  06/10 

(h) "Public agency" means this state, or a county, city, township, village, assessment district, or other political 
subdivision, corporation, commission, agency, or authority created by law.  However, public agency does not 
include the state transportation department, a school district, junior or community college, the Michigan state 
housing development authority created in Act No. 346 of the Public Acts of 1966, as amended, beings sections 
125.1401 to 125.1496 of the Michigan Compiled Laws, and a municipal electric utility or agency.  "Assessment 
district" means the real property within a distinct area upon which special assessments are levied or imposed for the 
construction, reconstruction, betterment, replacement or repair of a facility to be paid for by funds derived from 
those special assessments imposed or levied on the benefited real property. 
 

(i) "Retainage" or "retained funds" means the amount withheld from a progress payment to a contractor 
pursuant to section 3. 
 
Sec. 2  
 

(1) The construction contract shall designate a person representing the contractor who will submit written 
requests for progress payments, and a person representing the public agency to whom requests for progress 
payments are to be submitted.  The written requests for progress payments shall be submitted to the designated 
person in a manner and at such times as provided in the construction contract. 
 

(2) The processing of progress payments by the public agency may be deferred by the public agency until work 
having a prior sequence, a provided in the contract documents, is in place and is approved. 
 

(3) Each progress payment requested, including reasonable interest if requested under subsection (4), shall be 
paid within 1 of the following time periods, whichever is later. 
 

(a) Thirty days after the architect or professional engineer has certified to the public agency that work is in place 
in the portion of the facility covered by the applicable request for payment in accordance with the contract 
documents. 
 

(b) Fifteen days after the public agency has received the funds with which to make the progress payment from a 
department or agency of the federal or state government, if any funds are to come from either of those sources. 
 

(4) Upon failure of a public agency to make a timely progress payment pursuant to this section, the person 
designated to submit requests for progress payments may include reasonable interest on amounts past due in the next 
request for payment. 
 
 
Sec. 3  
 

(1) To assure proper performance of a construction contract by the contractor, a public agency may retain a 
portion of each progress payment otherwise due as provided in this section. 
 

(2) The retainage shall be limited to the following: 
 

(a) Not more than 10% of the dollar value of all work in place until work is 50% in place. 
 
(b) After the work is 50% in place, additional retainage shall not be withheld unless the public agency 

determines that the contractor is not making satisfactory progress, or for other specific cause relating to the 
contractor's performance under the contract.  If the public agency so determines, the public agency may retain not 
more than 10% of the dollar value of work more than 50% in place. 
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(3) The retained funds shall not exceed the pro rata share of the public agency's matching requirement under the 
construction contract and shall not be commingled with other funds of the public agency and shall be deposited in an 
interest bearing account in a regulated financial institution in this state wherein all such retained funds are kept by 
the public agency which shall account for both retainage and interest on each construction contract separately.  A 
public agency is not required to deposit retained funds in an interest bearing account if the retained funds are to be 
provided under a state or federal grant and the retained funds have not been paid to the public agency. 
 

(4) Except as provided in section 4(7) and (8), retainage and interest earned on retainage shall be released to a 
contractor together with the final progress payment. 
 

(5) At any time after 94% of work under the contract is in place and at the request of the original contractor, the 
public agency shall release the retainage plus interest to the original contractor only if the original contractor 
provides to the public agency an irrevocable letter of credit in the amount of the retainage plus interest, issued by a 
bank authorized to do business in this state, containing terms mutually acceptable to the contractor and the public 
agency. 
 
Sec. 4  
 

(1) The construction contract shall contain an agreement to submit those matters described in subsection (3) to 
the decision of an agent at the option of the public agency. 
 

(2) If a dispute regarding a matter described in subsection (3) arises, the contractor and the public agency shall 
designate an agent who has background, training, and experience in the construction of facilities similar to that 
which is the subject of the contract, as follows: 
 

(a) In an agreement reached within 10 days after a dispute arises. 
 

(b) If an agreement cannot be reached within 10 days after a dispute arises, the public agency shall designate an 
agent who has background, training, and experience in the construction of facilities similar to that which is the 
subject of the contract and who is not an employee of the agency. 
 

(3) The public agency may request dispute resolution by the agent regarding the following: 
 

(a) At any time during the term of the contract, to determine whether there has been a delay for reasons that 
were within the control of the contractor, and the period of time that delay has been caused, continued, or aggravated 
by actions of the contractor. 
 

(b) At any time after 94% of work under the contract is in place, whether there has been an unacceptable delay 
by the contractor in performance of the remaining 6% of work under the contract.  The agent shall consider the 
terms of the contract and the procedures normally followed in the industry and shall determine whether the delay 
was for failure to follow reasonable and prudent practices in the industry for completion of the project. 
 

(4) This dispute resolution process shall be used only for the purpose of determining the rights of the parties to 
retained funds and interest earned on retained funds and is not intended to alter, abrogate, or limit any rights with 
respect to remedies that are available to enforce or compel performance of the terms of the contract by either party. 
 

(5) The agent may request and shall receive all pertinent information from the parties and shall provide an 
opportunity for an informal meeting to receive comments, documents, and other relevant information in order to 
resolve the dispute.  The agent shall determine the time, place and procedure for the informal meeting.  A written 
decision and reasons for the decision shall be given to the parties within 14 days after the meeting. 
 

(6) The decision of the agent shall be final and binding upon all parties.  Upon application of either party, the 
decision of the agent may be vacated by order of the circuit court only upon a finding by the court that the decision 
was procured by fraud, duress, or other illegal means. 
 

(7) If the dispute resolution results in a decision. 
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(a) That there has been a delay as described in subsection (3)(a), all interest earned on retained funds during the 

period of delay shall become the property of the public agency. 
 

(b) That there has been unacceptable delay as described in subsection (3)(b), the public agency may contract 
with a subsequent contractor to complete the remaining 6% of work under the contract, and interest earned on 
retained funds shall become the property of the public agency.  A subsequent Contractor under this subdivision shall 
be paid by the public agency from the following sources until each source is depleted, in the order listed below: 
 

(i) The dollar value of the original contract, less the dollar value of funds already paid to the original contractor 
and the dollar value of work for which the original contractor has not received payment. 
 

(ii) Retainage from the original contractor, or funds made available under a letter of credit provided under 
section 3(5). 
 

(iii) Interest earned on retainage from the original contractor, or funds made available under a letter of credit 
provided under section 3(5). 
 

(8) If the public agency contracts with a subsequent contractor as provided in subsection (7)(b), the final 
progress payment shall be payable to the original contractor within the time period specified in section 2(3).  The 
amount of the final progress payment to the original contractor shall not include interest earned on retained funds.  
The public agency may deduct from the final progress payment all expenses of contracting with the subsequent 
contractor.  This act shall not impair the right of the public agency to bring an action or to otherwise enforce a 
performance bond to complete work under a construction contract. 
 
Sec. 5  
 

(1) Except as provided in subsection (2), this act shall apply only to a construction contract entered into after the 
effective date of this act. 
 

(2) For a construction contract entered into before the effective date of this act, the provisions of this act may be 
implemented by a public agency, through a contract amendment, upon the written request of the contractor, with 
such consideration as the public agency considers adequate. 
 
Sec. 6  
 

This act shall take effect January 1, 1983. AGREEMENT
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AGREEMENT 

 
BETWEEN OWNER AND CONTRACTOR 

 
ON THE BASIS OF A STIPULATED PRICE 

 
 
 
THIS AGREEMENT is dated as of the ______day of _____________ in the year 20____ by and between 
 
   TUSCOLA COUNTY       (hereinafter called OWNER) and 
 
______________________________________________________  (hereinafter called CONTRACTOR). 
 
 
OWNER and CONTRACTOR in consideration of the mutual covenants hereinafter set forth, agree as follows: 
 
 
TUSCOLA COUNTY ENERGY EFFICIENCY RETROFIT 
 
 
Article 1. WORK 
 
CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents.  The Work is 
generally described as follows:  Work - The entire completed construction of the various separately identifiable parts 
thereof required to be furnished under the Contract Documents.  Work includes and is the result of performing or 
furnishing labor and furnishing and incorporating materials and equipment into the construction, and performing or 
furnishing services and furnishing documents, all as required by the Contract Documents. 
 
The Project for which the Work under the Contract Documents is being done may be the whole or only a part is 
generally described as follows:  Project - The total construction of which the Work to be provided under the 
Contract Documents may be the whole, or a part as indicated elsewhere in the Contract Documents. 
 
 
Article 2. PROFESSIONAL 
 
The Project has been designed by:  Spicer Group, Inc. 
 
who is hereinafter called PROFESSIONAL and who is to act as OWNER's representative, assume all duties and 
responsibilities and have the rights and authority assigned to PROFESSIONAL in the Contract Documents in 
connection with completion of the Work in accordance with the Contract Documents. 
 
 
Article 3. CONTRACT TIME 
 
3.1 The Work will be substantially completed and ready for final payment in accordance with paragraph 14.13 

of the General Conditions per the times as indicated in the Bid Form, Section 5. 
 

3.2 Liquidated Damages.  OWNER and CONTRACTOR recognize that time is of the essence of this 
Agreement and that OWNER will suffer financial loss if the Work is not completed within the times 
specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the 
General Conditions.  They also recognize the delays, expense and difficulties involved in proving the actual 
loss suffered by OWNER if the Work is not completed on time.  Accordingly, instead of requiring any such 
proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 
CONTRACTOR shall pay OWNER five hundred dollars ($500.00) for each day that expires after the 
time specified in Section 3.1 for Substantial Completion until the Work is substantially complete.  After 
Substantial Completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work 
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within the Contract Time specified in Section 3.1 or any proper extension thereof granted by OWNER, 
CONTRACTOR shall pay OWNER five hundred dollars ($500.00) for each day that expires after the 
time specified in Section 3.1 for completion and readiness for final payment. 

 
Article 4. CONTRACT PRICE  
 
OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an 
amount in current funds equal to the sum of the amounts determined pursuant to paragraph 4.1 below: 
 
4.1 for all Unit Price Work, an amount equal to the sum of the established unit price for each separately 

identified item of Unit Price Work times the estimated quantity of that item as indicated in this paragraph 
4.1: 

 

EXHIBIT "A" 
 

 
 
 
As provided in paragraph 11.9 of the General Conditions estimated quantities are not guaranteed, and determinations 
of actual quantities and classifications are to be made by PROFESSIONAL as provided in paragraph 9.10 of the 
General Conditions.  Unit prices have been computed as provided in paragraph 11.9 of the General Conditions. 
 
 
Article 5. PAYMENT PROCEDURES 
 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions.  
PROFESSIONAL will process applications for Payment as provided in the General Conditions. 
 
5.1 In accordance with Payment Schedule No. 1 of Act No. 524 of Public Acts of 1980, OWNER shall make 

progress payments on account of the Contract Price on the basis of CONTRACTOR's Applications for 
Payment as recommended by PROFESSIONAL, on or about the  25th  day of each month during 
construction.  All such payments will be measured by the schedule of values established in paragraph 2.9 
of the General Conditions (and in the case of Unit Price Work based on the number of units completed) 
or, in the event there is no schedule of values, as provided in the General Requirements. 

 
5.2 Final Payment.  Upon final completion and acceptance of the Work in accordance with paragraph 14.13 

of the General Conditions, OWNER shall pay the remainder of the Contract Price as recommended by 
PROFESSIONAL as provided in Section 14.13. 

 
 
Article 6. INTEREST 
 
All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest as allowed by 
law at the place of the Project. 
 
 
Article 7. CONTRACTOR'S REPRESENTATIONS 
 
In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations: 
 
7.1 CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda) 

and other related data identified in the Bidding Documents including "technical data". 
 
7.2 CONTRACTOR has visited the site, conducted an alert, heads-up, eyes-open reasonable examination of 

the area, and become familiar with and is satisfied as to the general, local and site conditions that may 
affect cost, progress, performance or furnishing of the Work. 
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7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations 
that may affect cost, progress, performance and furnishing of the Work. 

 
7.4 CONTRACTOR has carefully studied all reports of explorations and tests of subsurface or physical 

conditions at or contiguous to the site and all drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the site (except Underground Facilities) which have 
been identified, if any, in the General Conditions as provided in paragraph 4.2.1.  CONTRACTOR 
accepts the determination set forth in paragraph 4.2.2 of the General Conditions of the extent of the 
"technical data" contained in such reports and drawings upon which CONTRACTOR is entitled to rely as 
provided in paragraph 4.2 of the General Conditions.  CONTRACTOR acknowledges that such reports 
and drawings are not Contract Documents and may not be complete for CONTRACTOR's purposes.  
CONTRACTOR acknowledges that OWNER and Professional do not assume responsibility for the 
accuracy or completeness of information and data shown or indicated in the Bidding Documents with 
respect to Underground Facilities at or contiguous to the site.  CONTRACTOR has obtained and carefully 
studied (or assumes responsibility for having done so) all such additional or supplementary examinations, 
investigations, explorations, tests, studies and data concerning conditions (surface, subsurface and 
Underground Facilities) at or contiguous to the site or otherwise which may affect cost progress, 
performance or furnishing of the Work or which relate to any aspect of the means, methods, techniques, 
sequences and procedures of construction to be employed by CONTRACTOR and safety precautions and 
programs incident thereto.  CONTRACTOR does not consider that any additional examinations, 
investigations, explorations, tests, studies or data are necessary for the determination of this Bid for 
performance and furnishing of the Work in accordance with the times, price and other terms and 
conditions of the Contract Documents. 

 
7.5 CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the site 

that relates to the Work as indicated in the Contract Documents. 
 
7.6 CONTRACTOR has correlated the information known to the CONTRACTOR, information and 

observations obtained from visits to the site, reports and drawings identified in the Contract Documents 
and all additional examinations, investigations, explorations, tests, studies and data with the Contract 
Documents. 

 
7.7 CONTRACTOR has given PROFESSIONAL written notice of all conflicts, errors, ambiguities or 

discrepancies that CONTRACTOR has discovered in the Contract Documents and the written resolution 
thereof by PROFESSIONAL is acceptable to CONTRACTOR, and the Contract Documents are generally 
sufficient to indicate and convey understanding of all terms and conditions for performance and 
furnishing of the Work. 

 



 

TUSCOLA COUNTY ENERGY EFFICIENCY RETROFIT  118802SG2010\_Biddocs\AGREE 

TUSCOLA COUNTY AGREE-4 02/11 

Article 8. CONTRACT DOCUMENTS. 
 
The Contract Documents, which comprise the entire agreement between OWNER and CONTRACTOR concerning 
the Work, consist of the following: 
 
8.1 This Agreement. 
 
8.2 Exhibits to this Agreement. 
 
8.3 Performance and Payment Bonds. 
 
8.4 Notice to Proceed. 
 
8.5 General Conditions. 
 
8.6 Specifications contained herein. 
 
8.7 Drawings as listed on this document's Title Page.  
 
8.8 Addenda. 

(Those Addenda which pertain exclusively to the bidding process need not be listed.) 
 
8.9 CONTRACTOR's Bid. 

(Attach actual Bid only in special circumstances.) 
 
8.10 Documentation submitted by CONTRACTOR prior to Notice of Award. 
 
8.11 The following which may be delivered or issued after the Effective Date of the Agreement and are not 

attached hereto: All Written Amendments and other documents amending, modifying or supplementing 
the Contract Documents pursuant to paragraphs 3.5 and 3.6 of the General Conditions. 

 
The documents listed in paragraphs 8.2 et seq. above are deemed attached to this Agreement. 
 
There are no Contract Documents other than those listed above in this Article 8.  The Contract Documents may only 
be amended, modified or supplemented as provided in paragraphs 3.5 and 3.6 of the General Conditions. 
 
 
Article 9. MISCELLANEOUS 
 
9.1 Terms used in this Agreement, which are defined in Article 1 of the General Conditions, will have the 

meanings indicated in the General Conditions. 
 
9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be 

binding on another party hereto without the written consent of the party sought to be bound; and 
specifically but without limitation, moneys that may become due and moneys that are due may not be 
assigned without such consent (except to the extent that the effect of this restriction may be limited by 
law), and unless specifically stated to the contrary in any written consent to an assignment no assignment 
will release or discharge the assignor from any duty or responsibility under the Contract Documents. 

 
9.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal representatives 

to the other party hereto, its partners, successors, assigns and legal representatives in respect of all 
covenants, agreements and obligations contained in the Contract Documents. 

 
9.4 Any provision or part of the Contract Documents held to be void or unenforceable under any Law or 

Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding 
upon OWNER and CONTRACTOR, who agree that the Contract Documents shall be reformed to replace 
such stricken provision or part thereof with a valid and enforceable provision that comes as close as 
possible to expressing the intention of the stricken provision. 
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in triplicate.  One 
counterpart each has been delivered to OWNER, CONTRACTOR and PROFESSIONAL.  All portions of the 
Contract Documents have been signed, initialed or identified by OWNER and CONTRACTOR or identified by 
PROFESSIONAL on their behalf. 
 
This Agreement will be effective on _______________________________________, 20____ (which is the 
Effective Date of the Agreement). 
 
 
OWNER: TUSCOLA COUNTY CONTRACTOR:
  
By:  By:
   
  
Attest:  Attest:
  
Address for giving notices: Address for giving notices: 
 
 Tuscola County 
 125 West Lincoln St 
 Caro, MI  48723-1591 
 
 
 



 

 



 

 

Construction Performance Bond 
 
 
   Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.  
 
CONTRACTOR (Name and Address):    SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
Tuscola County 
125 West Lincoln St 
Caro, MI  48723-1591 
 
 
CONSTRUCTION CONTRACT 
  Date: 
  Amount: 
  Description (Name and Location):  
     
 
 
 
BOND 
  Date (Not earlier than Construction Contract Date): 
  Amount: 
  Modifications to this Bond Form: 
 
 
 
 
CONTRACTOR AS PRINCIPAL 
  Company:  (Corp. Seal) 
 
Signature:   
Name and Title:  
 
 
 
CONTRACTOR AS PRINCIPAL 
 Company:  (Corp. Seal) 
 
Signature:   
Name and Title: 

SURETY 
Company:  (Corp. Seal) 
 
Signature:    
Name and Title: 
 
 
 
SURETY 
Company:  (Corp. Seal) 
 
Signature:    
Name and Title: 
 
 
 

 
 
 
EJCDC No. 1910-28A (1984 Edition) 
Prepared through the joint efforts of The Surety Association of America, Engineers' Joint Contract Documents Committee.  The Associated General 
Contractors of America, and the American Institute of Architects. 



 

 
  (FOR INFORMATION ONLY - Name, Address and Telephone) 
  AGENT or BROKER:                OWNER'S REPRESENTATIVE (Architect, Professional or other party): 
 
 

                                                                                                                                                                                                
                                                                                                                                                                                                

1.  The Contractor and the Surety, jointly and severally, bind themselves, their 
heirs, executors, administrators, successors and assigns to the Owner for the 
performance of the Construction Contract, which is incorporated herein by 
reference. 
2.  If the Contractor performs the Construction Contract, the Surety and the 
Contractor shall have no obligation under this Bond, except to participate in 
conferences as provided in Subparagraph 3.1. 
3.  If there is no Owner Default, the Surety's obligation under this Bond shall 
arise after: 
    3.1 The Owner has notified the Contractor and the Surety at its address 

described in Paragraph 10 below, that the Owner is considering 
declaring a Contractor Default and has requested and attempted to 
arrange a conference with the Contractor and the Surety to be held 
not later than fifteen days after receipt of such notice to discuss 
methods of performing the Construction Contract.  If the Owner, the 
Contractor and the Surety agree, the Contractor shall be allowed a 
reasonable time to perform the Construction Contract, but such an 
agreement shall not waive the Owner's right, if any, subsequently to 
declare a Contractor Default; and 

    3.2 The Owner has declared a Contractor Default and formally 
terminated the Contractor's right to complete the contract.  Such 
Contractor Default shall not be declared earlier than twenty days 
after the Contractor and the Surety have received notice as provided 
in Subparagraph 3.1; and 

    3.3 The Owner has agreed to pay the Balance of the Contract Price to the 
Surety in accordance with the terms of the Construction Contract or 
to a contractor selected to perform the Construction Contract in 
accordance with the terms of the contract with the Owner. 

4.  When the Owner has satisfied the conditions of Paragraph 3, the Surety shall 
promptly and at the Surety's expense take one of the following actions: 
    4.1 Arrange for the Contractor, with consent of the Owner, to perform 

and complete the Construction Contract; or 
    4.2 Undertake to perform and complete the Construction Contract itself, 

through its agents or through independent contractors; or 
    4.3 Obtain bids or negotiated proposals from qualified contractors 

acceptable to the Owner for a contract for performance and 
completion of the Construction Contract, arrange for a contract to be 
prepared for execution by the Owner and the contractor selected with 
the Owner's concurrence, to be secured with performance and 
payment bonds executed by a qualified surety equivalent to the bonds 
issued on the Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 6 in excess of the 
Balance of the Contract Price incurred by the Owner resulting from 
the Contractor's default; or 

    4.4 Waive its right to perform and complete, arrange for completion, or 
obtain a new contractor and with reasonable promptness under the 
circumstances: 
1. After investigation, determine the amount for which it may be 

liable to the Owner and, as soon as practicable after the amount 
is determined, tender payment therefor to the Owner; or 

2. Deny liability in whole or in part and notify the Owner citing 
reasons therefor. 

5.  If the Surety does not proceed as provided in Paragraph 4 with reasonable 
promptness, the Surety shall be deemed to be in default on this Bond fifteen 
days after receipt of an additional written notice from the Owner to the Surety 
demanding that the Surety perform its obligations under this Bond, and the 
Owner shall be entitled to enforce any remedy available to the Owner.  If the 
Surety proceeds as provided in Subparagraph 4.4 and the Owner refuses the 
payment tendered or the Surety had denied liability, in whole or in part, without 
further notice the Owner shall be entitled to enforce any remedy available to the 
Owner. 
 

6.  After the Owner has terminated the Contractor's right to complete the 
Construction Contract, and if the Surety elects to act under Subparagraph 4.1, 
4.2, or 4.3 above, then the responsibilities of the Surety to the Owner shall not 
be greater than those of the Contractor under the Construction Contract, and the 
responsibilities of the Owner to the Surety shall not be greater than those of the 
Owner under the Construction Contract.  To the limit of the amount of this 
Bond, but subject to commitment by the Owner of the Balance of the Contract 
Price to mitigation of costs and damages on the Construction Contract, the 
Surety is obligated without duplication for: 

6.1 The responsibilities of the Contractor for correction of defective work 
and completion of the Construction Contract; 

6.2 Additional legal, design professional and delay costs resulting from 
the Contractor's Default, and resulting from the actions or failure to 
act of the Surety under Paragraph 4; and 

6.3 Liquidated damages, or if no liquidated damages are specified in the 
Construction Contract, actual damages caused by delayed 
performance or non-performance of the Contractor. 

7.  The Surety shall not be liable to the Owner or others for obligations of the 
Contractor that are unrelated to the Construction Contract, and the Balance of 
the Contract Price shall not be reduced or set off on account of any such 
unrelated obligations.  No right of action shall accrue on this Bond to any person 
or entity other than the Owner or its heirs, executors, administrators, or 
successors. 
8.  The Surety hereby waives notice of any change, including changes of time, to 
the Construction Contract or to related subcontracts, purchase orders and other 
obligations. 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any 
court of competent jurisdiction in the location in which the work or part of the 
work is located and shall be instituted within two years after Contractor Default 
or within two years after the Contractor ceased working or within two years 
after the Surety refuses or fails to perform its obligations under this Bond, 
whichever occurs first.  If the provisions of this Paragraph are void or prohibited 
by law, the minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 
10. Notice to the Surety, the Owner or the Contractor shall be mailed or 
delivered to the address shown on the signature page. 
11. When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or legal requirement shall 
be deemed deleted herefrom and provisions conforming to such statutory or 
other legal requirement shall be deemed incorporated herein.  The intent is that 
this Bond shall be construed as a statutory bond and not as a common law bond. 
12. Definitions. 

12.1 Balance of the Contract Price:  The total amount payable by the 
Owner to the Contractor under the Construction Contract after all 
proper adjustments have been made, including allowance to the 
Contractor of any amount received or to be received by the Owner in 
settlement of insurance or other claims for damages to which the 
Contractor is entitled, reduced by all valid and proper payments made 
to or on behalf of the Contractor under the Construction Contract. 

12.2 Construction Contract:  The agreement between the Owner and the 
Contractor identified on the signature page, including all Contract 
Documents and changes thereto. 

12.3 Contractor Default: Failure of the Contractor, which has neither 
been remedied nor waived, to perform or otherwise to comply with 
the terms of the Construction Contract. 

12.4 Owner Default:  Failure of the Owner, which has neither been 
remedied nor waived, to pay the Contractor as required by the 
Construction Contract or to perform and complete or comply with the 
other terms thereof. 



 

                                                                                                                                                                                                

Construction Payment Bond 
 
 
   Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.  
 
CONTRACTOR (Name and Address):    SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
Tuscola County 
125 West Lincoln St 
Caro, MI  48723-1591 
 
 
CONSTRUCTION CONTRACT 
  Date: 
  Amount:  
  Description (Name and Location):   
     
 
 
 
BOND 
  Date (Not earlier than Construction Contract Date): 
  Amount: 
  Modifications to this Bond Form: 
 
 
 
 
 
CONTRACTOR AS PRINCIPAL 
  Company:  (Corp. Seal) 
 
Signature:   
Name and Title:  
 
 
 
CONTRACTOR AS PRINCIPAL 
 Company:  (Corp. Seal) 
 
Signature:   
Name and Title: 

SURETY 
Company:  (Corp. Seal) 
 
Signature:    
Name and Title: 
 
 
 
SURETY 
Company:  (Corp. Seal) 
 
Signature:    
Name and Title: 
 
 

 
 
 
 
EJCDC No. 1910-28B (1984 Edition) 
Prepared through the joint efforts of The Surety Association of America, Engineers' Joint Contract Documents Committee.  The Associated General 
Contractors of America, American Institute of Architects, American Subcontractors Association, and the Associated Specialty Contractors. 



 

 
 
  (FOR INFORMATION ONLY - Name, Address and Telephone) 
  AGENT or BROKER:                OWNER'S REPRESENTATIVE (Architect, Professional or other party): 
 
 

                                                                                                                                                                                                
                                                                                                                                                                                                

1.  The Contractor and the Surety, jointly and severally, bind themselves, their 
heirs, executors, administrators, successors and assigns to the Owner to pay for 
labor, materials and equipment furnished for use in the performance of the 
Construction Contract, which is incorporated herein by reference.  
2.  With respect to the Owner, this obligation shall be null and void if the 
Contractor: 
    2.1 Promptly makes payment, directly or indirectly, for all sums due 

Claimants, and 
    2.2 Defends, indemnifies and holds harmless the Owner from all claims, 

demands, liens or suits by any person or entity who furnished labor, 
materials or equipment for use in the performance of the 
Construction Contract, provided the Owner has promptly notified the 
Contractor and the Surety (at the address described in Paragraph 12) 
of any claims, demands, liens or suits and tendered defense of such 
claims, demands, liens or suits to the Contractor and the Surety, and 
provided there is no Owner Default. 

3.  With respect to Claimants, this obligation shall be null and void if the 
Contractor promptly makes payment, directly or indirectly, for all sums due. 
4.  The Surety shall have no obligation to Claimants under this Bond until: 
    4.1 Claimants who are employed by or have a direct contract with the 

Contractor have given notice to the Surety (at the address described 
in Paragraph 12) and sent a copy, or notice thereof, to the Owner, 
stating that a claim is being made under this Bond and, with 
substantial accuracy, the amount of the claim. 

    4.2 Claimants who do not have a direct contract with the Contractor: 
1. Have furnished written notice to the Contractor and sent a copy, 

or notice thereof, to the Owner, within 90 days after having last 
performed labor or last furnished materials or equipment 
included in the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to whom the 
materials were furnished or supplied or for whom the labor was 
done or performed; and 

2. Have either received a rejection in whole or in part from the 
Contractor, or not received within 30 days of furnishing the 
above notice any communication from the Contractor by which 
the Contractor has indicated the claim will be paid directly or 
indirectly; and 

3. Not having been paid within the above 30 days, have sent a 
written notice to the Surety (at the address described in 
Paragraph 12) and sent a copy, or notice thereof, to the Owner, 
stating that a claim is being made under this Bond and enclosing 
a copy of the previous written notice furnished to the Contractor. 

5.  If a notice required by Paragraph 4 is given by the Owner to the Contractor or 
to the Surety, that is sufficient compliance. 
6.  When the Claimant has satisfied the conditions of Paragraph 4, the Surety 
shall promptly and at the Surety's expense take the following actions: 

6.1 Send an answer to the Claimant, with a copy to the Owner, within 45 
days after receipt of the claim, stating the amounts that are undisputed 
and the basis for challenging any amounts that are disputed. 

6.2 Pay or arrange for payment of any undisputed amounts. 
7.  The Surety's total obligation shall not exceed the amount of this Bond, and 
the amount of this Bond shall be credited for any payments made in good faith 
by the Surety. 
8.  Amounts owed by the Owner to the Contractor under the Construction 
Contract shall be used for the performance of the Construction Contract and to 
satisfy claims, if any, under any Construction Performance Bond.  By the 
Contractor furnishing and the Owner accepting this Bond, they agree that all 
funds earned by the Contractor in the performance of the Construction  
Contract are dedicated to satisfy obligations of the Contractor and the Surety 
under this Bond, subject to the Owner's priority to use the funds for the 
completion of the work. 
 

9.  The Surety shall not be liable to the Owner, Claimants or others for 
obligations of the Contractor that are unrelated to the Construction Contract.  
The Owner shall not be liable for payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligations to 
make payments to, give notices on behalf of, or otherwise have obligations to 
Claimants under this Bond. 
10. The Surety hereby waives notice of any change, including changes of time, 
to the Construction Contract or to related subcontracts, purchase orders and 
other obligations. 
11. No suit or action shall be commenced by a Claimant under this Bond other 
than in a court of competent jurisdiction in the location in which the work or 
part of the work is located or after the expiration of one year from the date (1) 
on which the Claimant gave the notice required by Subparagraph 4.1 or Clause 
4.2 (iii), or (2) on which the last labor or service was performed by anyone or 
the last materials or equipment were furnished by anyone under the Construction 
Contract, whichever of (1) or (2) first occurs.  If the provisions of this Paragraph 
are void or prohibited by law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall be applicable. 
12. Notice to the Surety, the Owner or the Contractor shall be mailed or 
delivered to the address shown on the signature page.  Actual receipt of notice 
by Surety, the Owner or the Contractor, however accomplished, shall be 
sufficient compliance as of the date received at the address shown on the 
signature page. 
13. When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or legal requirement shall 
be deemed deleted herefrom and provisions conforming to such statutory or 
other legal requirement shall be deemed incorporated herein.  The intent is, that 
this Bond shall be construed as a statutory bond and not as a common law bond. 
14. Upon request by any person or entity appearing to be a potential beneficiary 
of this Bond, the Contractor shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 
15. Definitions. 

15.1 Claimant:  An individual or entity having a direct contract with the 
Contractor or with a subcontractor of the Contractor to furnish labor, 
materials or equipment for use in the performance of the Contract.  
The intent of this Bond shall be to include without limitation in the 
terms "labor, materials or equipment" that part of water, gas, power, 
light, heat, oil, gasoline, telephone service or rental equipment used in 
the Construction Contract, architectural and engineering services 
required for performance of the work of the Contractor and the 
Contractor's subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction where the labor, 
materials or equipment were furnished. 

15.2 Construction Contract:  The agreement between the Owner and the 
Contractor identified on the signature page, including all Contract 
Documents and changes thereto. 

15.3 Owner Default:  Failure of the Owner, which has neither been 
remedied nor waived, to pay the Contractor as required by the 
Construction Contract or to perform and complete or comply with the 
other terms thereof. 
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SUPPLEMENTARY CONDITIONS 
 
 
 

SC  1 Not Used. 
 



 

 

 
 



 

 

INSURANCE COVERAGES 
 
 

The insurance required by Article 5 of the General Conditions shall be for the following coverages and 
shall be not less than the following amounts or greater where required by Laws and Regulations but shall 
not prevent the CONTRACTOR from requiring additional coverage is necessary and prudent for the 
particular situation. 

 
 
         MINIMUM 

WORKERS' COMPENSATION     LIMITS(000's) 
 
  Part One: Compensation     Statutory 
 
  Part Two: Employers' Liability: 
    accident     $  100 
    disease     $  100 
    aggregate disease    $  500 
  Other:  ________________________ 
    ________________________ 
 

COMMERCIAL GENERAL LIABILITY 
 
  General Aggregate Limit     $1,000 
  Products/Completed Operations Aggregate Limit  $1,000 
  Personal/Adverse Injury     $1,000 
  Each Occurrence Limit      $1,000 
 

COMPREHENSIVE AUTOMOBILE LIABILITY 
 
  Bodily Injury-Each Occurrence Limit   $  500 
  Property Damage-Each Occurrence Limit   $  250 
 
    OR 
 
  Combined Single Limit     $1,000 
  No Fault          Statutory 
 

OWNER'S AND CONTRACTOR'S PROTECTIVE LIABILITY 
 
  Aggregate Limit      $1,000 
  Each Occurrence Limit     $1,000 
 
    OR 
 

In lieu of the Owner’s and Contractor’s Protective Liability, the Contractor may provide an endorsement to 
their policy for a per project aggregate coverage with the following limits: 

 
  Aggregate Limit      $1,000 
  Each Occurrence Limit     $1,000 
  (ISO form CG2503 or it’s equivalent) 
 

A copy of this endorsement must accompany the Certificate of Insurance, the Certificate will clearly state 
the additional insured requirement and the policy contains the per project aggregate endorsement. 
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SECTION 01010 
 

SUMMARY OF WORK 
 
 
1. PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.  Scope of Work 
 

B.    Contractor use of site and premises. 
 

C.   Owner occupancy. 
 

D.  Work Sequence. 
 

E. Utilities Constructed Within Public Streets. 
 

F. Federal Compliance and Reporting 
 

1.2 SCOPE OF WORK 
 

A. Furnish labor, tools, equipment, and materials except as noted in paragraph “WORK BY 
OWNER” required for the construction of the Project as shown on the drawings and 
described in the specification. 

 
B. The Owner will obtain easements and rights-of-way needed for construction. 
 
C. The Contractor is responsible for all permits. 

 
1.3    CONTRACTOR USE OF SITE AND PREMISES 

 
A. Contractor shall coordinate all work with the City of Caro or Tuscola County a minimum 

of 48 hours in advance. 
 
B. Limit use of site and premises to allow: 

1.  Owner occupancy. 
2. Work by Others and Work by Owner. 

 
C. Construction Operations: Limited to areas described in the specifications. 

 
D. Utility Outages and Shutdown: Schedule temporary shutdowns of active utilities and 

equipment at times, which will cause the least interference with service and as approved 
by the Owner and Engineer. 

 
1.4   OWNER OCCUPANCY 

 
A. The Owner will occupy all facilities during entire period of construction for the conduct 

of normal operations. 
 

B. Cooperate with Owner to minimize conflict, and to facilitate Owner's operations. 
  

C.  Schedule the Work to accommodate this requirement. 
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1.5  LAND OWNER OCCUPANCY 
 

A.   Cooperate with Land Owners to minimize conflict.  If disputes arise, contact the Engineer 
immediately. 

 
B.   Contractor will provide Land Owners a minimum 4-day notice to relocate obstructions 

within the Construction easements and rights-of-way.  A 7-day notice is required for fence 
relocations. 

 
1.6   UTILITIES CONSTRUCTED WITHIN PUBLIC STREETS 

 
A.  Conform to the requirements of the City, County, and Township, MDOT or authority 

having jurisdiction over the road. 
 
B.   Obtain and pay for construction permits from the authority having jurisdiction in order to 

work in the public road right-of-way. 
 

C.  Notify the authority 2 working days in advance of the intention to perform work within a 
road Right of Way. 

 
D.  Install and maintain traffic control devices in accordance with Section 01570 Traffic 

Regulation. 
 

E.  Contractor shall be liable for all accidents and damage occasioned in any way by his acts 
or neglect or by the acts or neglect of his sub contractors, agents, employees or workmen.  

 
1.7 FEDERAL COMPLIANCE AND REPORTING 

 
Tuscola County, in partnership with Huron and Sanilac Counties, were awarded an Energy 
Efficiency and Conservation Block Grant (EECBG) through the Michigan Department of Energy 
Labor and Economic Growth’s Bureau of Energy Systems.  The EECBG program is funded 
through the American Recovery and Reinvestment Act (ARRA).  The funding for this project is 
provided by the ARRA.   
   
The Contractor agrees to ensure all federal compliance for the EECBG program and ARRA is met.  
Please refer to the following website for general compliance requirements: 
http://www1.eere.energy.gov/wip/guidance.html.  Please refer to the General Provisions following 
Section 01010.  Additionally, the Contractor agrees to provide all the necessary information to 
meet monthly and quarterly reporting requirements.  The federal compliance requirements include, 
but are not limited to, the following: 
 
A. Davis Bacon Act/Prevailing Wage:  Contractor agrees to comply with the requirements of 

the Davis-Bacon Act as it applies to contractors and subcontractors performing on 
federally funded or assisted contracts in excess of $2,000.00 for the construction, 
alteration, or repair (including painting and decorating) of public building or public 
works.  All laborers and mechanics on projects funded directly by or assisted in whole or 
in part and through funding appropriated by the Act are paid wages at rates not less than 
those prevailing on projects of a character similar in the locality as determined by 
subchapter IV of Chapter 31 of title 40, United States Code (Davis-Bacon Act).  For 
information on Davis Bacon Wage Determination please reference the Department of 
Energy’s (DDE) EECBG Notice 10-004A and/or currently effective DDE notices.  For 
more information and currently effective EECBG notices, please visit: 
http://www1.eere.energy.gov/wip/davis-bacon_act.html#eecbg  
 

http://www1.eere.energy.gov/wip/guidance.html�
http://www1.eere.energy.gov/wip/davis-bacon_act.html#eecbg�
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B. American Recovery and Reinvestment Act (AARA):  The Contractor shall comply with 
the provisions of the AARA for EECGB projects.  The Buy American provision in the 
American Recovery and Reinvestment Act of 2009 (section 1605 of Title XVI), provides 
that, subject to three listed exceptions (non-availability, unreasonable cost, and 
inconsistent with the public interest), none of the funds appropriated or otherwise made 
available by the Act may be used for a project for the construction, alternation, 
maintenance, or repair of a public building or public work unless all the iron, steel, and 
manufactured goods used are produced in the United States.  The law also requires this 
provision be applied in a manner consistent with U.S. obligations under International 
Agreements.   
 The provisions of the guidance apply to all recipients, sub-recipients and Contractor 
working on projects using Recovery Act funding.  The Buy American Recovery Act for 
the construction alternation, maintenance or repair of public building or public work.  The 
guidance below is designed to help applicants and recipients determine if their Recovery 
Act funded project is for the construction, alternation, maintenance or repair of a public 
building or public work. 
More information can be found at the following links: 
http://www1eere.energy~gov/recovery/buy american_ provision.html 
http://www1eere.energy.gov/recovery/pdfs/eer_ program_guidance_buy_american.pdf 
 

C. Waste Stream Management: The Contractor shall satisfy Waste Stream Condition by 
obtaining and supplying waste management plans to support NEPA reviews for EECBG 
projects.  The waste management plan shall be supplied by the contractor on company 
letterhead indicating the disposal plan and disposal facility meeting. The Contractor shall 
provide the Municipality with disposal tickets at the time a request for payment is issued. 
Waste management plans are not required for projects that do not generate waste (e.g., 
hiring a contractor, conducting an energy audit). Waste management plans are also not 
required for projects that generate only insignificant quantities of non-hazardous waste. 
For example, a waste management plan would not be necessary for a retrofit project with 
a waste stream comprising only small quantities of caulking and associate materials. 
Where it is not obvious that a project will generate only insignificant quantities of waste, 
the Grantee should submit (or, in the case of sub grant programs, keep on file) waste 
management plans or seek guidance from a DOE NEPA Compliance Officer (NCO) to 
determine whether a waste management plan is necessary 
 
More Information can be found at the following links: 
http://www1.eere.energy.gov/wip/nepa_guidance.html 
http://www1.eere.energy.gov/wip/pdfs/10-010_eecbg_waste_stream_guidance.pdf 
 
 

2.  PART 2   PRODUCTS 
 

1.  Not Used. 
 
 
3. PART 3   EXECUTION 
 

1.  Not Used. 
 
 
 

END OF SECTION 

http://www1eere.energy~gov/recovery/buy%20american_%20provision.html�
http://www1eere.energy.gov/recovery/pdfs/eer_%20program_guidance_buy_american.pdf�
http://www1.eere.energy.gov/wip/nepa_guidance.html�
http://www1.eere.energy.gov/wip/pdfs/10-010_eecbg_waste_stream_guidance.pdf�
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SECTION 01019 
 

CONTRACT CONSIDERATIONS 
 
 
1. PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.    Schedule of Values. 
 

B.  Application for Payment. 
 

C.  Change procedures. 
 

D. Alternates  
 

1.2  RELATED SECTIONS 
 

A.   Section 01300 – submittals 
 
B. Section 01600 - Material and Equipment: Product substitutions  

 
C. Document General Conditions 

 
1.3   SCHEDULE OF VALUES 

 
A.  Submit typed schedule on EJCDC 1910-8-E.  Contractor's standard form or electronic 

media printout will be considered. 
 

B.  Submit Schedule of Values in duplicate within 15 days after date of Owner-Contractor 
Agreement. 

 
C.  Format: Utilize the Table of Contents of this Project Manual.  Identify each line item with 

number and title of the major specification Section.  Identify site mobilization, bonds and 
insurance. 

 
D.  Include in each line item, the amount of Allowances specified in this Section.   

 
E.  Include separately from each line item, a directly proportional amount of Contractor's 

overhead and profit. 
 

F.  Revise schedule to list approved Change Orders, with each Application For Payment. 
 

1.4  APPLICATIONS FOR PAYMENT 
 

A.   Content and Format: Utilize Schedule of Values as listed on the Bid Form for listing 
items in Application for Payment. 

 
B.   Payment Period: Submit at intervals stipulated in the Agreement. 

 
C.   Submit paid invoices for stored materials. 

 
D.     Submit substantiating data justifying dollar amounts when requested by the Engineer.  
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E. FORMAT 
1. For each item, provide a column for listing:  Item number; Description of work; 

Scheduled Value, Previous Applications:  Work in Place and Stored Materials 
under this Application:  Authorized Change Orders; Total Completed and stored 
to Date of Application; Percentage of Completion; Balance to Finish; and 
Retainage. 

 
F. PREPARATION OF APPLICATIONS 

1. Present required information on electronic media printout. 
2. Execute certification by signature of authorized officer. 
3. Use data from approved Schedule of Values.  Provide dollar value in each 

column for each line item for portion of work performed and for stored products. 
4. List each authorized Change Order as an extension on continuation sheet, listing 

Change Order number and dollar amount as for an original item of work. 
5. Prepare Application for Final Payment as specified in Section 01700. 

 
G. SUBMITTAL PROCEDURES 

1. Submit three copies of each Application for Payment. 
2. Submit an updated construction schedule with each Application for Payment. 
3. Payment Period:  Submit at intervals stipulated in the Agreement. 
4. Submit under transmittal letter specified in Section 01300. 
5. Submit waivers. 

 
H. SUBSTANTIATING DATA 

1. When Engineer requires substantiating information, submit data justifying dollar 
amounts in question. 

2. Provide one copy of data with cover letter for each copy of submittal.  Show 
Application number and date, and line item by number and description. 

3.     Submit invoices for stored materials.   
 

1.5 CHANGE PROCEDURES 
 

A. The Engineer will advise of minor changes in the Work not involving an adjustment to 
Contract Sum/Price or Contract Time as authorized by issuing supplemental instructions 
on a Field Order. 

 
B. The Engineer may issue a Bulletin which includes a detailed description of a proposed 

change with supplementary or revised Drawings and specifications, a change in Contract 
Time for executing the change.  Contractor will prepare and submit an estimate within 10 
days. 

 
C. The Contractor may propose a change by submitting request for change to the Engineer, 

describing the proposed change and its full effect on the Work.  Include a statement 
describing the reason for the change, and the effect on the Contract Sum/Price and 
Contract Time with full documentation and a statement describing the effect on Work by 
separate or other contractors.  Document any requested substitutions in accordance with 
Section 01600.  

 
D. Unit Price Change Order: For pre-determined unit prices and quantities, the Change 

Order will be executed on a fixed unit price basis.  For unit costs or quantities of units of 
work which are not pre-determined, execute Work under a Work Directive Change.  
Changes in Contract Sum/Price or Contract Time will be computed as specified for Time 
and Material Change Order. 
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E. Work Directive Change: Engineer may issue a directive, on EJCDC 1910-8-F Work 
Directive Change signed by the Owner, instructing the Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order.  Document will describe 
changes in the Work, and designate method of determining any change in Contract 
Sum/Price or Contract Time.  Promptly execute the change. 

 
F. Time and Material Change Order: Submit itemized account and supporting data after 

completion of change, within time limits indicated in the Conditions of the Contract.  
Engineer will determine the change allowable in Contract Sum/Price and Contract Time 
as provided in the Contract Documents. 

 
G. Maintain detailed records of work done on Time and Material basis.  Provide full 

information required for evaluation of proposed changes, and to substantiate costs for 
changes in the Work. 

 
H. Change Order Forms: Engineer’s Change Order. 

 
I. Execution of Change Orders: Engineer will issue Change Orders for signatures of parties 

as provided in the Conditions of the Contract. 
 
 
2.  PART 2   PRODUCTS 
 

1. Not Used. 
 
 
3.  PART 3   EXECUTION 
 

1. Not Used. 
 

END OF SECTION 
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SECTION 01039 
 

COORDINATION AND MEETINGS 
 
 
1.  PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.  Coordination. 
 

B.  Field engineering. 
 

C.   Preconstruction conference. 
 

D.  Progress meetings. 
 

E. Pre-Installation Conferences  
 

1.2  COORDINATION 
 

A.  Coordinate scheduling, submittals, and Work of the various Sections of 
specifications to assure efficient and orderly sequence of installation of 
interdependent construction elements. 

 
B.  Verify that utility requirement characteristics of operating equipment are 

compatible with building utilities.  Coordinate work of various Sections having 
interdependent responsibilities for installing, connecting to, and placing in 
service, such equipment. 

 
C.  Coordinate space requirements and installation of mechanical and electrical 

work, which are indicated diagrammatically on Drawings.  Follow routing shown 
for pipes, ducts, and conduit, as closely as practicable; place runs parallel with 
line of building.  Utilize spaces efficiently to maximize accessibility for other 
installations, for maintenance, and for repairs. 

 
D.  In finished areas conceal pipes, ducts, and wiring within the construction. 

Coordinate locations of fixtures and outlets with finish elements. 
 

E.  Coordinate completion and clean up of Work of separate Sections in preparation 
for Substantial Completion. 

 
F.  After Owner occupancy of premises, coordinate access to site for correction of 

defective Work and Work not in accordance with Contract Documents, to 
minimize disruption of Owner's activities. 

 
1.3   PRECONSTRUCTION CONFERENCE 

 
A.  Contractor will schedule a conference after Notice of Award. 

 
B.  Attendance Required: Owner, Engineer, applicable governmental agencies, 

applicable public and private utilities, sub-contractors with substantial portions 
of the work and Contractor. 

 
C.  Agenda: 
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1. Introductions 
2.  Utility Representatives comments and requirements.  
3.  Execution of Owner-Contractor Agreement. 
4.  Submission of executed bonds and insurance certificates. 
5.  Distribution of Contract Documents. 
6.  Submissions of list of Subcontractors, list of products, Schedule of 

Values, and progress schedule. 
7.  Designation of personnel representing the parties in Contract, along 

with contact phone numbers and the Engineer. 
8.      Submission of list of supervisory personnel representing the Contractor 

and Subcontractor along with daytime and emergency phone numbers.  
9.  Procedures and processing of field decisions, submittals, substitutions, 

applications for payments, proposal request, Change Orders and 
Contract closeout procedures. 

10.  Scheduling. 
11.       Discussion of required permits – Electrical Permit and Road 

Commission. 
12. Discussion of Important project requirements. 
13. Use of premises by Owner and Contractor 
14. Owner’s requirements. 
15. Temporary utilities provided by Owner. 
16. Federal reporting requirements. 
17. Security and housekeeping procedures. 
18. Requirements for start-up of equipment. 
19. Inspection and acceptance of equipment put into service during 

construction period. 
20. Traffic control. 

 
1.4  PROGRESS MEETINGS 

 
A.  Contractor will schedule and administer meetings throughout progress of the 

Work at bi-weekly intervals at the request of the Contractor, Owner, or Engineer. 
 

B.  Make arrangements for meetings, prepare agenda with copies for participants, 
preside at meetings, record minutes, and distribute copies within two working 
days to Engineer, Owner, participants, and those affected by decisions made. 

 
C.  Attendance Required: Job superintendent, major Subcontractors and suppliers, 

Owner, Engineer, as appropriate to agenda topics for each meeting. 
 

D. Agenda: 
1.  Review minutes of previous meetings. 
2.  Review of Work progress. 
3.  Field observations, problems, and decisions. 
4.  Identification of problems that impede planned progress. 
5.  Review of submittals schedule and status of submittals. 
6.  Review of off-site fabrication and delivery schedules. 
7.  Maintenance of progress schedule. 
8.  Corrective measures to regain projected schedules. 
9.  Planned progresses during succeeding work period. 
10.  Coordination of projected progress. 
11.  Maintenance of quality and work standards. 
12.  Effect of proposed changes on progress schedule and coordination. 
13.  Other business relating to Work. 
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1.5 PRE-INSTALLATION CONFERENCES 
 

A. When required in individual specification section, convene a pre-installation 
conference at work site prior to commencing work of the section. 

 
B. Require attendance of parties directly affecting or affected by work of the 

specific section. 
 

C. Notify engineer four days in advance of meeting date. 
 

D. Prepare agenda, preside at conference, record minutes, and distribute copies 
within two days after conference to participants with two copies to Engineer. 

 
E. Review conditions of installation, preparation and installation procedures and 

coordination with related work. 
 
 
2.  PART 2   PRODUCTS 

1. Not Used 
 
 
3. PART 3   EXECUTION 

1. Not Used 
 
 

END OF SECTION 
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SECTION 01300 
 

SUBMITTALS 
 
 
1. PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.  Submittal procedures. 
 

B.  Construction progress schedules. 
 

C.  Shop drawings. 
 

D.  Product data. 
 

E.  Manufacturers' instructions. 
 

F.  Manufacturers' certificates. 
 

1.2  RELATED SECTIONS 
 

A.  Section 01019 – Contract Consideration: Schedule of Values. 
 

B. Section 01400 - Quality Control: Manufacturers' field services and reports. 
 

C.  Section 01700 - Contract Closeout: Contract 
 

1.3  SUBMITTAL PROCEDURES 
 

A.  Transmit each submittal with Engineer accepted form. 
 

B.  Sequentially number the transmittal forms.  Resubmittals to have original 
number with an alphabetic suffix. 

 
C.  Identify Project, Contractor, Subcontractor or supplier; pertinent Drawing sheet 

and detail number(s), and specification Section number, as appropriate. 
 

D.  Apply Contractor's stamp, signed or initialed certifying that review, verification 
of Products required, field dimensions, adjacent construction Work, and 
coordination of information, is in accordance with the requirements of the Work 
and Contract Documents. 

 
E.  Schedule submittals to expedite the Project, and deliver to Engineer at business 

address.  Coordinate submission of related items. 
 

F.  Identify variations from Contract Documents and Product or system limitations 
that may be detrimental to successful performance of the completed Work. 

 
G.  Provide space for Contractor and Engineer review stamps. 

 
H.  Revise and resubmit submittals as required, identify all changes made since 

previous submittal. 
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I.  Distribute copies of reviewed submittals to concerned parties.  Instruct parties to 
promptly report any inability to comply with provisions. 

 
1.4  CONSTRUCTION PROGRESS SCHEDULES 

 
A.  Submit initial progress schedule in duplicate within 15 days after date of 

Owner-Contractor Agreement for Engineer review. 
 

B.  Revise and resubmit as required. 
 

C.  Submit a computer generated horizontal bar chart with separate line for each 
major section of Work or operation identifying first work day of each week. 

 
D.  Show complete sequence of construction by activity, identifying Work of 

separate stages and other logically grouped activities.  Indicate the early and late 
start, early and late finish, float dates, and duration. 

 
E.  Indicate estimated percentage of completion for each item of Work at each 

submission. 
 

F.  Indicate submittal dates required for shop drawings, product data, samples, and 
product delivery dates, including those furnished by Owner and under 
Allowances. 

 
1.5  SHOP DRAWINGS 

 
A. Submit the number of opaque reproductions which Contractor requires, plus two 

copies which will be retained by Engineer up to seven copies.  
 

B. After review, distribute in accordance with Article on Procedures above and for 
Record Documents described in Section 01700 - Contract Closeout. 

 
1.6  PRODUCT DATA 

 
A.  Submit the number of copies that the Contractor requires, plus three copies that 

will be retained by the Engineer.  The Engineer will mark up no more than eight 
copies.  

 
B.  Mark each copy to identify applicable products, models, options, and other data.  

Supplement manufacturers' standard data to provide information unique to this 
Project. 

 
C.  After review, distribute in accordance with Article on Procedures above and 

provide copies for Record Documents described in Section 01700 - Contract 
Closeout. 

 
1.7  MANUFACTURER'S INSTRUCTIONS 

 
A.  When specified in individual specification Sections, submit manufacturers' 

printed instructions for delivery, storage, assembly, installation, start-up, 
adjusting, and finishing, in quantities specified for Product Data. 

 
B.  Identify conflicts between manufacturers' instructions and Contract Documents. 

 



TUSCOLA COUNTY ENERGY EFFICIENCY RETROFITC:\Documents and Settings\mccallionj\Desktop\Grant Reports\Tuscola\Tuscola County Specifications\0130  
TUSCOLA COUNTY 1300-3 02/11 

1.8  MANUFACTURER'S CERTIFICATES 
 

A.  When specified in individual specification Sections, submit manufacturers' 
certificate to Engineer for review, in quantities specified for Product Data. 

 
B.  Indicate material or product conforms to or exceeds specified requirements.  

Submit supporting reference date, affidavits, and certifications as appropriate. 
 

C.  Certificates may be recent or previous test results on material or Product, but 
must be acceptable to Engineer. 

 
 
2.  PART 2   PRODUCTS 
 

1. Not Used 
 
 
3.  PART 3   EXECUTION 
 

1. Not used 
 

 
 

END OF SECTION 
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SECTION 01400 
 

QUALITY CONTROL 
 
 
1. PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.  Quality assurance and control of installation. 
 

B.  References. 
 

C.   Manufacturers' field services and reports. 
 

1.2  QUALITY ASSURANCE/CONTROL OF INSTALLATION 
 

A.  Monitor quality control over suppliers, manufacturers, Products, services, site 
conditions, and workmanship, to produce Work of specified quality. 

 
B.  Comply fully with manufacturers' instructions, including each step in sequence. 

 
C.  Should manufacturers' instructions conflict with Contract Documents, request 

clarification from the Engineer before proceeding. 
 

D.  Comply with specified standards as a minimum quality for the Work except 
when more stringent tolerances, codes, or specified requirements indicate higher 
standards or more precise workmanship. 

 
E.  Perform work by persons qualified to produce workmanship of specified quality. 

 
F.  Secure Products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, physical distortion or disfigurement. 
 

1.3  REFERENCES 
 

A.  Conform to reference standard by date of issue current on date of Contract 
Documents. 

 
B.   Should specified reference standards conflict with Contract Documents, request 

clarification from the Engineer before proceeding. 
 

C.  The contractual relationship of the parties to the Contract shall not be altered 
from the Contract Documents by mention or inference otherwise in any reference 
document. 

 
1.4  MANUFACTURERS' FIELD SERVICES AND REPORTS 

 
A.   When specified in individual specification Sections, require material or Product 

suppliers or manufacturers to provide qualified staff personnel to observe site 
conditions, conditions of surfaces and installation, quality of workmanship, 
start-up of equipment, test, adjust, and balance of equipment as applicable, and 
to initiate instructions when necessary. 
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B.  Individuals to report observations and site decisions or instructions given to 
applicators or installers that are supplemental or contrary to manufacturers' 
written instructions. 

 
C.  Submit report in duplicate within 30 days of observation to Engineer for review. 

 
 
2.  PART 2   PRODUCTS 
 

1.  Not Used 
 
3.  PART 3   EXECUTION 
 

1.  Not Used. 
 
 
 

END OF SECTION 
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SECTION 01500 
 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
 
1. PART 1   GENERAL 
 

1. 1 SECTION INCLUDES 
 

A. Temporary Utilities and Construction Facilities. 
 

B. Temporary Controls:  Protection of the Work.  
 

C. Construction Facilities:  Access roads, parking, progress cleaning.  
 

1. 2 RELATED SECTIONS 
 

A. Section 01700 - Contract Closeout: Final cleaning. 
 

1. 3 PROTECTION OF INSTALLED WORK 
 

A. Protect installed Work and provide special protection where specified in individual 
specification Sections. 

 
B. Provide temporary and removable protection for installed Products.  Control activity in 

immediate work area to minimize damage. 
 

1. 4 PROTECTION OF EXISTING 
 

A. Field locate existing utilities prior to construction and notify Engineer where possible 
conflicts exist.  Protect utilities encountered during the work.  Replace or repair damaged 
utilities. 

 
B. Protect utilities encountered during the work.  Replace or repair damaged utilities. 

 
C. Utilities must remain in service.  If it becomes necessary to interrupt a utility service, 

Owner must be notified immediately and steps taken to restore temporary or permanent 
service as soon as possible. 

 
D. Protect interior surfaces such as floors, carpeting, countertops, desktops, furniture, 

computer equipment, and all other equipment and surfaces to prevent damage and soiling 
from dust and debris during construction. Floors are to be protected by covering with 
protective material to prevent scratches or indentation from construction dust and debris, 
or moving of equipment.  

 
1. 5 SECURITY 

 
A. Contractor shall be responsible for securing and protecting the site throughout 

construction. 
 
1. 6 TEMPORARY SANITARY FACILITIES 

 
A. Provide and maintain required facilities and enclosures. 
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1. 7 PROGRESS CLEANING 
 

A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a reasonably 
clean and orderly condition throughout construction. 

 
B. Clean hallways and rooms daily to the Owner's satisfaction. 

 
C. Remove waste materials, debris, and rubbish from building daily, and dispose off-site. 

 
 
2. PART 2   PRODUCTS 
 

A. Not Used 
 
 
3. PART 3   EXECUTION 
 

A. Not Used 
 
 

 
 

END OF SECTION 
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SECTION 01570 
 

TRAFFIC REGULATION 
 
 
1.  PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.  Construction Parking Control. 
 

B.  Flagmen. 
 

C.  Flares and Lights. 
 

D.   Traffic Signs and Signals. 
 

E.  Removal. 
 

F. Traffic Control  
 

1.2  RELATED SECTIONS 
 

A.  Section 01010 - Summary of Work 
 

B.  Section 01039 - Coordination and Meetings. 
 

C.  Section 01500 - Construction Facilities and Temporary Controls. 
 

1.3  TRAFFIC CONTROL 
 

A.  Comply with the rules and regulations of the County, City, Township, Village, or 
MDOT having jurisdiction over the road. 

 
B.  Install and maintain traffic control devices. 

 
C.  Control devices shall conform to the Michigan Manual of Uniform Traffic 

Control Devices and the MDOT Standard Specifications for Highway 
Construction. 

 
D.  Maintain through traffic unless written permission to do otherwise is obtained 

from the authority having jurisdiction over the road.  
 

1.4  SIGNS, SIGNALS, AND DEVICES 
 

A.  Post Mounted and Wall Mounted Traffic Control and Informational Signs: 
Specified in paragraph 1.3 TRAFFIC CONTROL. 

 
B.  Traffic Control Signals: As approved by local jurisdictions. 

 
C.  Traffic Cones and Drums, Flares and Lights: As approved by local jurisdictions. 

 
D.  Flagman Equipment: As approved by local jurisdictions. 
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1.5  CONSTRUCTION PARKING CONTROL 

 
A.  Control vehicular parking to prevent interference with public traffic and parking, 

access by emergency vehicles, and Owner's operations. 
 

B.  Monitor parking of construction personnel's vehicles.  Maintain vehicular access 
to and through parking areas. 

 
C.  Prevent parking on or adjacent to access roads or in non-designated areas. 

 
1.6  FLAGMEN 

 
A.  Provide trained and equipped flagmen to regulate traffic when construction 

operations or traffic encroach on public traffic lanes. 
 

1.7  FLARES AND LIGHTS 
 

A.  Use flares and lights during hours of low visibility to delineate traffic lanes and 
to guide traffic. 

 
1.8  TRAFFIC SIGNS AND SIGNALS - PLACEMENT AND OPERATION 

 
A.  At approaches to site and on site, install at crossroads, detours, parking areas, 

and elsewhere as needed to direct construction and affected public traffic. 
 

B.  Install and operate traffic control signals to direct and maintain orderly flow of 
traffic in areas under Contractor's control, and areas affected by Contractor's 
operations. 

 
C.  Relocate as Work progresses, to maintain effective traffic control. 

 
1.9  REMOVAL 

 
A.  Remove equipment and devices when no longer required. 

 
B.  Repair damage caused by installation. 

 
C.  Remove post settings to a depth of 12 feet. 

 
 
2.  PART 2   PRODUCTS 
 

1.  Not Used 
 
 
3.  PART 3   EXECUTION 
 

1.  Not Used 
 
 
 

END OF SECTION 
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SECTION 01600 
 

MATERIAL AND EQUIPMENT 
 
 
1.  PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.  Products. 
 

B.  Transportation and handling. 
 

C.  Storage and protection. 
 

D.  Product options. 
 

E.  Substitutions. 
 

1.2  RELATED SECTIONS 
 

A.   Section 01400 - Quality Control: Product quality monitoring. 
 

1.3  PRODUCTS 
 

A.  Products: Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work.  Does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work.  Products may also 
include existing materials or components required for reuse as indicated in the 
Contract Documents. 
 

B.  Do not use materials and equipment removed from existing premises, except as 
specifically permitted by the Contract Documents. 

 
C.  Provide interchangeable components of the same manufacturer, for similar 

products. 
 

1.4  TRANSPORTATION AND HANDLING 
 

A.  Transport and handle products in accordance with manufacturer's instructions. 
 

B.  Promptly inspect shipments to assure that products comply with requirements, 
quantities are correct, and products are undamaged. 

 
C.  Provide equipment and personnel to handle products by methods to prevent 

soiling, disfigurement, or damage. 
 

1.5  STORAGE AND PROTECTION 
 

A.  Store and protect products in accordance with manufacturer's instructions, with 
seals and labels intact and legible. Store sensitive products in weather-tight, 
climate controlled enclosures. 

 
B.  For exterior storage of fabricated products, place on sloped supports, above 

ground. 
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C.  Provide off-site storage and protection when site does not permit on-site storage 

or protection. 
 

D.  Cover products subject to deterioration with impervious sheet covering.  Provide 
ventilation to avoid condensation. 

 
E.  Store loose granular materials on solid flat surfaces in a well-drained area.  

Avoid mixing with foreign matter. 
 

F.  Provide equipment and personnel to store products by methods to prevent 
soiling, disfigurement, or damage. 

 
G.  Arrange storage of products to permit access for inspection. Periodically inspect 

to assure products are undamaged and are maintained under specified conditions. 
 

1.6  PRODUCT OPTIONS 
 

A.  Products Specified by Reference Standards or by Description Only: Any product 
meeting those standards or description. 

 
B.  Products Specified by Naming One or More Manufacturers: Products of 

manufacturers named and meeting specifications, no options or substitutions 
allowed. 

 
C.  Products Specified by Naming One or More Manufacturers with a Provision for 

Substitutions: Submit a request for substitution for any manufacturer not named. 
 

1.7  SUBSTITUTIONS 
 

A.  Instructions to Bidders specify time restrictions for submitting requests for 
Substitutions after the effective date of the Agreement to requirements specified 
in this Section. 

 
B. Substitutions may be considered when a product becomes unavailable through 

no fault of the Contractor. 
 
C.  Document each request with complete data substantiating compliance of 

proposed Substitution with Contract Documents. 
 

D.  A request constitutes a representation that the Contractor: 
1.  Has investigated proposed product and determined that it meets or 

exceeds the quality level of the specified product. 
2.  Will provide the same warranty for the Substitution as for the specified 

product. 
3.  Will coordinate installation and make changes to other Work which 

may be required for the Work to be complete with no additional cost to 
Owner. 

4.  Waives claims for additional costs or time extension which may 
subsequently become apparent. 

5.  Will reimburse Owner for review or redesign services associated with 
re-approval by authorities. 
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E.  Substitutions will not be considered when they are indicated or implied on shop 
drawing or product data submittals, without separate written request, or when 
acceptance will require revision to the Contract Documents. 

 
F.  Substitution Submittal Procedure: 

1.  Submit three copies of request for Substitution for consideration.  Limit 
each request to one proposed Substitution. 

2.  Submit shop drawings, product data, and certified test results attesting 
to the proposed product equivalence. 

3.  The Engineer will notify Contractor, in writing, of decision to accept or 
reject request. 

 
 
2.  PART 2   PRODUCTS 
 

1.  Not Used. 
 
 
3.  PART 3   EXECUTION 
 

1.  Not used. 
 
 
 

END OF SECTION 
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 SECTION 01650 
 
 STARTING OF SYSTEMS 
 
 
1. PART 1   GENERAL 
 

1.1 SECTION INCLUDES 
 

A. Starting systems. 
 

B. Demonstration and instructions. 
 

1.2 RELATED SECTIONS 
 

A. Section 01400 - Quality Control: Manufacturers field reports. 
 

B. Section 01700 - Contract Closeout: System operation and maintenance data and extra 
materials. 

 
1.3 STARTING SYSTEMS 

 
A. Coordinate schedule for start-up of various equipment and systems. 

 
B. Verify that tests, meter readings, and specified electrical characteristics agree with those 

required by the equipment or system manufacturer. 
 

C. Verify wiring and support components for equipment are complete and tested. 
 

D. Execute start-up under supervision of responsible manufacturer's representative in 
accordance with manufacturers' instructions. 

 
E. When specified in individual specification Sections, require manufacturer to provide 

authorized representative to be present at site to inspect, check and approve equipment or 
system installation prior to start-up, and to supervise placing equipment or system in 
operation. 

 
F. Submit a written report in accordance with Section 01400 that equipment or system has been 

properly installed and is functioning correctly. 
 

1.4 DEMONSTRATION AND INSTRUCTIONS 
 

A. Demonstrate operation and maintenance of Products to Owner's personnel two weeks prior 
to date of final inspection or when manufacturer’s representative is on site for start up. 

 
B. Demonstrate Project equipment by a qualified manufacturers' representative who is 

knowledgeable about the Project. 
 

C. For equipment or systems requiring seasonal operation, perform demonstration for other 
season within six months. 

 
D. Utilize operation and maintenance manuals as basis for instruction.  Review contents of 

manual with Owners' personnel in detail to explain all aspects of operation and maintenance. 
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E. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at scheduled times, at equipment 
location. 

 
F. Prepare and insert additional data in operations and maintenance manuals when need for 

additional data becomes apparent during instruction. 
 
 
2. PART 2   PRODUCTS 
 

1. Not Used 
 
 
3. PART 3   EXECUTION 
 

1. Not Used 
 
 

END OF SECTION 
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SECTION 01700 
 

CONTRACT CLOSEOUT 
 
 
1. PART 1   GENERAL 
 

1.1   SECTION INCLUDES 
 

A.    Closeout procedures. 
 

B.  Punchlist procedures. 
 

C.    Final cleaning. 
 

D.    Adjusting. 
 

E.    Project record documents. 
 

F.    Operation and maintenance data. 
 

G.    Warranties. 
 

H.    Spare parts and maintenance materials. 
 

I.  Correction period. 
 

1.2  RELATED SECTIONS 
 

A. Section 01500 – Construction Facilities and Temporary Controls. 
 

1.3    CLOSEOUT PROCEDURES 
 

A.   Submit written certification that Contract Documents have been reviewed, Work has been 
inspected, and that Work is complete in accordance with Contract Documents and ready 
for Engineer's inspection. 

 
B.   Provide submittals to Engineer that are required by governing or other authorities. 

 
C.   Submit final Application for Payment identifying total adjusted Contract Sum, previous 

payments, and remaining sum due. 
 

D.  Owner will occupy all portions of the project as specified in Section 01010. 
 

1.4 PUNCHLIST PROCEDURES 
 

A.    Contractor shall notify Engineer when the work is substantially complete in accordance 
with Contract Documents. 

 
B.    Owner and Engineer will each appoint one Punchlist Representative who will conduct an 

inspection of the work and compile a list of items that are incomplete or do not comply 
with the requirements of the Contract Documents.  Contractor may accompany the 
inspection. 
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C.    Contractor shall acknowledge that subsequent to the initial issuance of the punchlist, 
more items may be added to the list which will be deemed amended but only by the 
punchlist representatives. 

 
D.    Contractor shall proceed immediately to address the items on the list. 

 
E.    Contractor shall notify Engineer when listed items are completed and corrected. 

 
F.    Contractor shall make arrangements with the Owner and Punchlist Representative for 

final inspection and acceptance.  Should items still be deficient, they will remain on the 
list until accepted by the Owner and Engineer. 

 
G.    Money will be retained under the Contract to cover items not accepted by the Owner and 

Engineer. 
 
1.5   FINAL CLEANING 

 
A. Execute final cleaning prior to final inspection. 

 
B. Remove sediment from water main, storm sewers, and catch basins. 

 
C.   Clean equipment and fixtures to a sanitary condition. 

 
D. Clean debris from drainage systems. 

 
E.     Clean site; sweep paved areas, rake clean landscaped surfaces. 

 
F.    Remove waste and surplus materials, rubbish, and construction facilities from the site. 

 
G. Waste shall be handled in accordance with EECBG funding requirements as outlined in 

Specification 01010 Section 1.7. 
 
H.  Restore roads, driveways, parking areas, lawns, drainage, and other items disturbed 

during construction to original condition or as required by the documents. 
 

1.6   ADJUSTING 
 

A.    Adjust operating Products and equipment to ensure smooth and unhindered operation in 
accordance with manufacturer’s standards. 

 
1.7   PROJECT RECORD DOCUMENTS 
 

A.    Maintain on site, one set of the following record documents; record actual revisions to the 
Work: 
1.    Contract Drawings. 
2.    Specifications. 
3.    Addenda. 
4.    Change Orders and other Modifications to the Contract. 
5.    Reviewed shop drawings, product data, and samples. 

 
B.    Store Record Documents separate from documents used for construction. 

 
C.    Record information concurrent with construction progress. 

 
 



TUSCOLA COUNTY ENERGY EFFICIENCY STRATEGY C:\Documents and Settings\mccallionj\Desktop\Grant Reports\Tuscola\Tuscola County Specifi  
TUSCOLA COUNTY 1700-3 02/11 

D.  Specifications: Legibly mark and record at each Product section description of actual 
Products installed, including the following: 
1.     Manufacturer's name and product model and number. 
2.     Product substitutions or alternates utilized. 
3.     Changes made by Addenda and Modifications. 

 
E.    Record Documents and Shop Drawings: Legibly mark each item to record actual 

construction including: 
1.     Measured depths of foundations in relation to finish floor datum. 
2.     Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 
3.     Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 
4.     Field changes of dimension and detail. 
5.     Details not on original Contract Drawings. 

 
F.       Submit documents to Engineer with claim for final Application for Payment. 

 
1.8   OPERATION AND MAINTENANCE DATA 

 
A.    Submit three sets prior to final inspection, bound in 8-1/2 x 11 inch text pages, binders 

with durable plastic covers. 
 

B.    Prepare binder covers with printed title "OPERATION AND MAINTENANCE 
INSTRUCTIONS", title of project, and subject matter of binder when multiple binders 
are required. 

 
C.    Internally subdivide the binder contents with permanent page dividers, logically 

organized as described below; with tab titling clearly printed under reinforced laminated 
plastic tabs. 

 
D.    Contents: Prepare a Table of Contents for each volume, with each Product or system 

description identified. 
 

E.    Part 1: Directory, listing names, addresses, and telephone numbers of Engineer, 
Contractor, Subcontractors, and major equipment suppliers. 

 
F.    Part 2: Operation and maintenance instructions, arranged by specification section. For 

each category, identify names, addresses, and telephone numbers of Subcontractors and 
suppliers.  Identify the following: 
1.     Significant design criteria. 
2.     List of equipment. 
3.     Parts list for each component. 
4.     Operating instructions. 
5.     Maintenance instructions for equipment and systems. 
6.     Maintenance instructions for finishes, including recommended cleaning methods 

and materials and special precautions identifying detrimental agents. 
 

G.    Part 3: Project documents and certificates, including the following: 
1.     Shop drawings and product data. 
2.     Air and water balance reports. 
3.     Certificates. 
4.     Photocopies of warranties. 
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H.    Submit one copy of completed volumes in final form 15 days prior to final inspection.  
This copy will be returned after final inspection, with Engineer comments.  Revise 
content of documents as required prior to final submittal. 

 
I.    Submit final volumes revised, within ten days after final inspection. 

 
1.9   WARRANTIES 

 
A.  Provide duplicate notarized copies dated to commence the day placed into operation and 

accepted by the Owner. 
 

B.    Execute and assemble documents from Subcontractors, suppliers, and manufacturers. 
 
C.    Provide Table of Contents and assemble in binder with durable plastic cover. 

 
D.    Submit prior to final Application for Payment. 

 
E.    For items of Work delayed beyond date of Substantial Completion, provide updated 

submittal within ten days after acceptance, listing date of acceptance as start of warranty 
period. 

 
1.10   SPARE PARTS AND MAINTENANCE MATERIALS 

 
A.    Provide products, spare parts, maintenance and extra materials in quantities specified in 

individual specification Sections. 
 

B.  Deliver to Owner obtain receipt prior to final payment. 
 

1.11  CORRECTION PERIOD 
 

A.    For a period of one year from the date of Final Completion, promptly correct work or 
replace equipment that is found to be defective. 

 
B.    Where equipment or structures are accepted by the Owner and placed in service on a date 

different from the date of Substantial Completion, the correction period for that item of 
work shall begin on a date mutually agreed upon by Contractor and Owner. 

 
 
2.  PART 2   PRODUCTS 
 

1.     Not used. 
 
 
3.  PART 3   EXECUTION 
 

1.     Not used. 
 
 
 

END OF SECTION 
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SECTION 02070 
 

 SELECTIVE DEMOLITION 
 
 
1. PART 1  GENERAL 
 

1. 1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
1. 2 SUMMARY 

 
A. This Section includes the following: 

1. Demolition and removal of selected portions of a building. 
2. Patching and repairs. 

 
B. Related Sections:  The following Sections contain requirements that relate to this Section: 

1. Division 1 Section "Summary of Work" for use of the building and phasing 
requirements. 

2. Division 1 Section "Construction Facilities and Temporary Controls" for 
temporary utilities, temporary construction and support facilities, temporary 
security and protection facilities, and environmental protection measures for 
selective demolition operations. 

3. Division 1 Section "Contract Closeout" for record document requirements. 
 

1. 3 DEFINITIONS 
 

A. Remove:  Remove and legally dispose of items except those indicated to be reinstalled, 
salvaged, or to remain the Owner's property. 

 
B. Remove and Salvage:  Items indicated to be removed and salvaged remain the Owner's 

property.  Remove, clean, and pack or crate items to protect against damage.  Identify 
contents of containers and deliver to Owner's designated storage area. 

 
C. Remove and Reinstall:  Remove items indicated; clean, service, and otherwise prepare 

them for reuse; store and protect against damage.  Reinstall items in the same locations or 
in locations indicated. 

 
D. Existing to Remain:  Protect construction indicated to remain against damage and soiling 

during selective demolition.  When permitted by the Professional, items may be removed 
to a suitable, protected storage location during selective demolition and then cleaned and 
reinstalled in their original locations. 

 
1. 4 SUBMITTALS 

 
A. General:  Submit each item in this Article according to the Conditions of the Contract and 

Division 1 Specification Sections, for information only, unless otherwise indicated. 
 

B. Proposed dust-control measures. 
 

C. Proposed noise-control measures. 
 

D. Schedule of selective demolition activities indicating the following: 
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1. Detailed sequence of selective demolition and removal work, with starting and 
ending dates for each activity. 

2. Interruption of utility services. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Detailed sequence of selective demolition and removal work to ensure 

uninterrupted progress of Owner's on-site operations. 
5. Coordination of Owner's continuing occupancy of portions of existing building 

and of Owner's partial occupancy of completed Work. 
6. Locations of temporary partitions and means of egress. 

 
1. 5 PROJECT CONDITIONS 

 
A. Asbestos:  It is not expected that asbestos will be encountered in the Work.  If any 

materials suspected of containing asbestos are encountered, do not disturb the materials.  
Immediately notify the Professional and the Owner. 

 
1. 6 SCHEDULING 

 
A. Arrange selective demolition schedule so as not to interfere with Owner's on-site 

operations. 
 

 
2. PART 2  PRODUCTS 
 

2. 1 REPAIR MATERIALS 
 

A. Use repair materials identical to existing materials. 
1. Where identical materials are unavailable or cannot be used for exposed 

surfaces, use materials that visually match existing adjacent surfaces to the 
fullest extent possible. 

2. Use materials whose installed performance equals or surpasses that of existing 
materials. 

 
 
3. PART 3  EXECUTION 
 

3. 1 EXAMINATION 
 

A. Verify that utilities have been disconnected and capped. 
 

B. Survey existing conditions and correlate with requirements indicated to determine extent 
of selective demolition required. 

 
C. Inventory and record the condition of items to be removed and reinstalled and items to be 

removed and salvaged. 
 

D. When unanticipated mechanical, electrical, or structural elements that conflict with the 
intended function or design are encountered, investigate and measure the nature and 
extent of the conflict.  Promptly submit a written report to the Professional. 

 
E. Survey the condition of the building to determine whether removing any element might 

result in structural deficiency or unplanned collapse of any portion of the structure or 
adjacent structures during selective demolition. 
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F. Perform surveys as the Work progresses to detect hazards resulting from selective 
demolition activities. 

 
3. 2 UTILITY SERVICES 

 
A. Maintain existing utilities indicated to remain in service and protect them against damage 

during selective demolition operations. 
1. Do not interrupt existing utilities serving occupied or operating facilities, except 

when authorized in writing by Owner and authorities having jurisdiction.  
Provide temporary services during interruptions to existing utilities, as 
acceptable to Owner and to governing authorities. 
a. Provide not less than 72 hours' notice to Owner if shutdown of service 

is required during changeover. 
 
B. Utility Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility 

services serving building to be selectively demolished. 
1. Owner will arrange to shut off indicated utilities when requested by Contractor. 
2. Arrange to shut off indicated utilities with utility companies. 
3. Where utility services are required to be removed, relocated, or abandoned, 

provide bypass connections to maintain continuity of service to other parts of the 
building before proceeding with selective demolition. 

4. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug 
and seal the remaining portion of pipe or conduit after bypassing. 

 
C. Utility Requirements:  Refer to Division 15 and 16 Sections for shutting off, 

disconnecting, removing, and sealing or capping utility services.  Do not start selective 
demolition work until utility disconnecting and sealing have been completed and verified 
in writing. 

 
3. 3 PREPARATION 

 
A. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, 

acids, flammables, or other dangerous materials before proceeding with selective 
demolition operations. 

 
B. Employ a certified, licensed exterminator to treat building and to control rodents and 

vermin before and during selective demolition operations. 
 

C. Conduct demolition operations and remove debris to ensure minimum interference with 
roads, streets, walks, and other adjacent occupied and used facilities. 
1. Do not close or obstruct streets, walks, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction.  
Provide alternate routes around closed or obstructed traffic ways if required by 
governing regulations. 

 
D. Conduct demolition operations to prevent injury to people and damage to adjacent 

buildings and facilities to remain.  Ensure safe passage of people around selective 
demolition area. 
1. Erect temporary protection, such as walks, fences, railings, canopies, and 

covered passageways, where required by authorities having jurisdiction. 
2. Protect walls, ceilings, floors, and other existing finish work that are to remain 

and are exposed during selective demolition operations. 
3. Cover and protect furniture, furnishings, and equipment that have not been 

removed. 
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E. Provide and maintain interior and exterior shoring, bracing, or structural support to 
preserve stability and prevent movement, settlement, or collapse of building to be 
selectively demolished. 

 
1. Strengthen or add new supports when required during progress of selective 

demolition. 
 

3. 4 POLLUTION CONTROLS 
 

A. Use water mist, temporary enclosures, and other suitable methods to limit the spread of 
dust and dirt.  Comply with governing environmental protection regulations. 
1. Do not use water when it may damage existing construction or create hazardous 

or objectionable conditions, such as ice, flooding, and pollution. 
 

B. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 
and areas. 
1. Remove debris from elevated portions of building by chute, hoist, or other 

device that will convey debris to grade level. 
 

C. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations.  Return adjacent areas to condition existing before start of 
selective demolition. 

 
3. 5 SELECTIVE DEMOLITION 

 
A. Demolish and remove existing construction only to the extent required by new 

construction and as indicated.  Use methods required to complete Work within limitations 
of governing regulations and as follows: 
1. Proceed with selective demolition systematically, from higher to lower level.  

Complete selective demolition work above each floor or tier before disturbing 
supporting members on lower levels. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  
Use cutting methods least likely to damage construction to remain or adjoining 
construction.  To minimize disturbance of adjacent surfaces, use hand or small 
power tools designed for sawing or grinding, not hammering and chopping.  
Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid 
marring existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents 
of hidden space before starting flame-cutting operations.  Maintain portable fire-
suppression devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 

materials and promptly dispose of off-site. 
7. Remove structural framing members and lower to ground by method suitable to 

avoid free fall and to prevent ground impact or dust generation. 
8. Locate selective demolition equipment throughout the structure and remove 

debris and materials so as not to impose excessive loads on supporting walls, 
floors, or framing. 

9. Dispose of demolished items and materials promptly.  On-site storage or sale of 
removed items is prohibited. 

10. Return elements of construction and surfaces to remain to condition existing 
before start of selective demolition operations. 
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B. Remove resilient floor coverings and adhesive according to recommendations of the 
Resilient Floor Covering Institute's (RFCI) "Recommended Work Practices for the 
Removal of Resilient Floor Coverings" and Addendum. 
1. Remove residual adhesive and prepare substrate for new floor coverings by one 

of the methods recommended by RFCI. 
 

3. 6 PATCHING AND REPAIRS 
 

A. Promptly patch and repair holes and damaged surfaces caused to adjacent construction by 
selective demolition operations. 

 
B. Where repairs to existing surfaces are required, patch to produce surfaces suitable for new 

materials. 
1. Completely fill holes and depressions in existing masonry walls to remain with 

an approved masonry patching material, applied according to manufacturer's 
printed recommendations. 

 
C. Restore exposed finishes of patched areas and extend finish restoration into adjoining 

construction to remain in a manner that eliminates evidence of patching and refinishing. 
 

D. Patch and repair floor and wall surfaces in the new space where demolished walls or 
partitions extend one finished area into another.  Provide a flush and even surface of 
uniform color and appearance. 
1. Closely match texture and finish of existing adjacent surface. 
2. Patch with durable seams that are as invisible as possible.  Comply with 

specified tolerances. 
3. Where patching smooth painted surfaces, extend final paint coat over entire 

unbroken surface containing the patch after the surface has received primer and 
second coat. 

4. Remove existing floor and wall coverings and replace with new materials, if 
necessary, to achieve uniform color and appearance. 

5. Inspect and test patched areas to demonstrate integrity of the installation, where 
feasible. 

 
3. 7 DISPOSAL OF DEMOLISHED MATERIALS 

 
A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials 

to accumulate on-site. 
 
B. Burning:  Do not burn demolished materials. 

 
C. Disposal:  Transport demolished materials off Owner's property and legally dispose of 

them in accordance with EECBG funding requirements. 
 

3. 8 CLEANING 
 

A. Sweep the building broom clean on completion of selective demolition operation. 
 

3. 9 SELECTIVE DEMOLITION SCHEDULE 
 

1. As shown on the Drawings. 
 
 

END OF SECTION 
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 SECTION 16010 
 

BASIC ELECTRICAL REQUIREMENTS 
 
 
1.  PART 1   GENERAL 
 

1.1  SECTION INCLUDES 
 

A.  Basic Electrical Requirements. 
 

1.2  WORK SEQUENCE 
 

A.  Contractor shall coordinate with Owner on removal and installation timing to allow the 
facilities to remain in operation at all times. 

 
B. Contractor shall remove existing lighting fixtures required.  All material removed shall be 

inspected for salvage by Owner’s personnel.  Any items determined to be waste shall 
become the responsibility of the contractor to dispose of properly. 

 
C. Contractor shall coordinate with suppliers to assure all equipment and material will be on 

site before removal is started  
 

1.3  ALTERNATES 
 

A.  No alternate shall be allowed on the bid form.  Owner will only consider alternates after 
the bid has been awarded. 

 
B.  Coordinate related work and modify surrounding work as required. 

 
1.4  REFERENCES 

 
A.  ANSI/NFPA 70 - National Electrical Code. 

 
1.5  SUBMITTALS 

 
A.  Submit under provisions of Section 01300. 

 
B.  Submit shop drawings and product data grouped to include complete submittals of related 

systems, products, and accessories in a single submittal. 
 

C.  Mark dimensions and values in units to match those specified. 
 
D.  Submit shop drawings indicating layout of completed assemblies, interconnecting cabling, 

dimensions, weights, and external power requirements. 
 

E.  Submit product data under provisions of Section 01300. 
 

F.  Submit product data for each component specified. 
 

G.  Submit manufacturer's installation instructions under provisions of Section 01300. 
 

H.   Provide completed “As Builts” plans of work performed (including wire numbers) to 
Owner prior to final payment. 
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1.6  REGULATORY REQUIREMENTS 
 

A.  Conform to all applicable Building Codes. 
 

B.  Electrical: Conform to NFPA 70. 
 

C.  Furnish products listed and classified by Underwriters Laboratories, Inc. or testing firm 
acceptable to authority having jurisdiction as suitable for purpose specified and shown. 

 
D.  Obtain permits, and request inspections from authority having jurisdiction. 

 
1.7  PROJECT/SITE CONDITIONS 

 
A.  Install Work in locations shown on Drawings, unless prevented by Project conditions, or 

directed by engineer. 
 

B.  Prepare drawings showing proposed rearrangement of Work to meet Project conditions, 
including changes to Work specified in other Sections.  Obtain permission of Owner 
before proceeding. 

 
1.8  SEQUENCING AND SCHEDULING 

 
A.  Construct Work in sequence under provisions of Section 01010. 

 
 
2.  PART 2   PRODUCTS 
 

1.  Not Used. 
 
 
3.  PART 3   EXECUTION 
 

1.  Not Used. 
 
 
 

END OF SECTION 
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SECTION 16111 
 

CONDUIT 
 
 
1. PART 1    GENERAL 
 

1.1   SECTION INCLUDES 
 

A.    Metal conduit. 
 

B.    Liquidtight flexible metal conduit. 
 

C.    Nonmetal conduit. 
 

D.    Fittings and conduit bodies. 
 

E. Removal of existing abandoned conduit 
 

1.2   RELATED SECTIONS 
 

A.     Section 16130 - Boxes. 
 

B.    Section 16170 - Grounding and Bonding. 
 

C.    Section 16190 - Supporting Devices. 
 

D.    Section 16195 - Electrical Identification. 
 

1.3   REFERENCES 
 

A.    ANSI C80.1 - Rigid Steel Conduit, Zinc Coated. 
 

B.    ANSI C80.3 - Electrical Metallic Tubing, Zinc Coated. 
 

C.    ANSI C80.5 - Rigid Aluminum Conduit. 
 

D.    ANSI/NEMA FB 1 - Fittings, Cast Metal Boxes, and Conduit Bodies for Conduit and 
Cable Assemblies. 

 
E.    ANSI/NFPA 70 - National Electrical Code. 

 
F.    NECA "Standard of Installation." 

 
G.    NEMA RN 1 - Polyvinyl Chloride (PVC) Externally Coated Galvanized Rigid Steel 

Conduit and Intermediate Metal Conduit. 
 

H.    NEMA TC 2 - Electrical Plastic Tubing (EPT) and Conduit (EPC-40 and EPC--80). 
 

I.    NEMA TC 3 - PVC Fittings for Use with Rigid PVC Conduit and Tubing. 
 

1.4   DESIGN REQUIREMENTS 
 

A.    Conduit Size:  ANSI/NSPA 70. 
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1.5   PROJECT RECORD DOCUMENTS 
 

A.    Submit under provisions of Section 01700. 
 

B.    Accurately record actual routing of conduits larger than 1 inches. 
 

1.6   REGULATORY REQUIREMENTS 
 

A.    Conform to requirements of ANSI/NFPA 70. 
 

B.    Furnish products listed and classified by Underwriters Laboratories, Inc., or testing firm 
acceptable to authority having jurisdiction as suitable for purpose specified and shown. 

 
1.7   DELIVERY, STORAGE, AND HANDLING 

 
A.    Deliver, store, protect, and handle Products to site under provisions of Section 01600. 

 
B.    Accept conduit on site.  Inspect for damage. 

 
C.    Protect conduit from corrosion and entrance of debris by storing above grade.  Provide 

appropriate covering. 
 

D.    Protect PVC conduit from sunlight. 
 

1.8   PROJECT CONDITIONS 
 

A.    Verify that field measurements are as shown on Drawings. 
 

B.    Verify routing and termination locations of conduit prior to rough-in. 
 

C.    Conduit routing is shown on Drawings in approximate locations unless dimensioned.  
Route as required to complete wiring system. 

 
 
2.   PART 2   PRODUCTS 
 

2.1   CONDUIT REQUIREMENTS 
 

A.    Minimum Size:  3/4 inch unless otherwise specified. 
 

B.    Underground Installations: 
1.     Rigid Steel conduit, plastic coated conduit, or thickwall nonmetallic conduit. 
2.     Minimum Size:  1 inch. 

 
C.    Outdoor Locations, Above Grade: Rigid steel. 

 
D.    In Slab Above Grade: 

1.     Rigid steel conduit, plastic coated conduit, or thickwall nonmetallic conduit. 
 

E.    Wet and Damp Locations:   
1.     Rigid steel conduit, plastic coated conduit, or thickwall nonmetallic conduit. 

 
F.    Dry Locations: 

1.     Concealed:  Rigid steel conduit, or thickwall nonmetallic conduit. 
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2.2   METAL CONDUIT 
 

A.    Rigid Steel Conduit:  ANSI C80.1. 
 

B.    Fittings and Conduit Bodies:  ANSI/NEMA FB 1: material to match conduit. 
 

2.3   PVC COATED METAL CONDUIT 
 

A.    Description:  NEMA RN 1; rigid steel conduit with external PVC coating, 20 mil thick. 
 

B.    Fittings and Conduit Bodies:  ANSI/NEMA FB 1; steel fittings with external PVC 
coating to match conduit. 

 
2.4   LIQUID TIGHT FLEXIBLE METAL CONDUIT 

 
A.    Description:  Interlocked steel construction with PVC jacket. 

 
B.    Fittings:  ANSI/NEMA FB 1. 

 
2.5   NONMETALLIC CONDUIT 

 
A.    Description: NEMA TC 2; Schedule 80 PVC. 

 
B.    Fittings and Conduit Bodies:  NEMA TC 3. 

 
 
3. PART 3    EXECUTION 
 

3.1   INSTALLATION  
 

A.    Install conduit in accordance with NECA "Standard of Installation." 
 

B.    Install non metallic conduit in accordance with manufacturer's instructions. 
 

C.    Arrange supports to prevent misalignment during wiring installation. 
 

D.    Support conduit using coated steel or malleable iron straps, lay-in adjustable hangers, 
clevis hangers, and split hangers. 

 
E.    Group related conduits; support using conduit rack.  Construct rack using steel channel; 

provide space on each for 25 percent additional conduits. 
 

F.    Fasten conduit supports to building structure and surfaces under provisions of Section 
16190. 

 
G.    Do not support conduit with wire or perforated pipe straps.  Remove wire used for 

temporary supports. 
 

H.    Arrange conduit to maintain headroom and present neat appearance. 
 
I.   Route exposed conduit parallel and perpendicular to cabinets, walls, etc. 

 
J.    Route conduit in and under slab from point-to-point. 

 
K.    Do not cross conduits in slab. 
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L.    Maintain adequate clearance between conduit and piping. 

 
M.    Cut conduit square using saw or pipe cutter; de-burr cut ends. 

 
N.    Bring conduit to shoulder of fittings; fasten securely. 

 
O.    Join nonmetallic conduit using cement as recommended by manufacturer.  Wipe 

nonmetallic conduit dry and clean before joining.  Apply full even coat of cement to 
entire area inserted in fitting.  Allow joint to cure for 20 minutes, minimum. 

 
P.    Use conduit hubs or sealing locknuts to fasten conduit to sheet metal boxes in damp and 

wet locations. 
 

Q.    Install no more than equivalent of three 90-degree bends between boxes.  Use conduit 
bodies to make sharp changes in direction, as around beams.  Use hydraulic one-shot 
bender to fabricate or factory elbows for bends in metal conduit larger than 2 inch (50 
mm) size. 

 
R.    Avoid moisture traps; provide junction box with drain fitting at low points in conduit 

system. 
 

S.    Provide suitable fittings to accommodate expansion and deflection where conduit crosses 
control and expansion joints. 

 
T.    Provide suitable pull string in each empty conduit except sleeves and nipples. 

 
U.    Use suitable caps to protect installed conduit against entrance of dirt and moisture. 

 
V.    Ground and bond conduit under provisions of Section 16170. 

 
W.    Identify conduit under provisions of Section 16195. 

 
3.2 REMOVAL 
 

A. Remove existing abandoned conduits as needed and as accessible.  Conduits not 
accessible shall be cut and capped or filled flush with finished surface.   

 
 
 

END OF SECTION 
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SECTION 16123 
 

BUILDING WIRE AND CABLE 
 
 
1. PART 1    GENERAL 
 

1.1   SECTION INCLUDES 
 

A.    Building wire and cable. 
 

B.    Wiring connectors and connections. 
 

1.2   RELATED SECTIONS 
 

A.    Section 16111 - Conduit. 
 

B.    Section 16130 - Boxes. 
 

C.    Section 16195 - Identification. 
 

1.3   REFERENCES 
 

A.    ANSI/NFPA 70 - National Electrical Code. 
 

1.4   QUALIFICATIONS 
 

A.    Manufacturer: Company specializing in manufacturing products specified in this Section 
with minimum three years experience. 

 
1.5   REGULATORY REQUIREMENTS 
 

A.    Conform to requirements of ANSI/NFPA 70. 
 

B.    Furnish products listed and classified by Underwriters Laboratories, Inc., or testing firm 
acceptable to authority having jurisdiction as suitable for purpose specified and shown. 

 
1.6   PROJECT CONDITIONS 

 
A.    Verify that field measurements are as shown on Drawings. 

 
B.    Conductor sizes are based on copper unless indicated as aluminum or "AL". 

 
C.    Wire and cable routing shown on Drawings is approximate unless dimensioned.  Route 

wire and cable as required to meet Project Conditions. 
 

D.    Where wire and cable routing is not shown, and destination only is indicated, determine 
exact routing and lengths required. 

 
1.7   COORDINATION 

 
A.    Coordinate Work under provisions of Section 01039. 

 
B.    Determine required separation between cable and other work. 
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C.    Determine cable routing to avoid interference with other work. 
 
2. PART 2    PRODUCTS 
 

2.1   BUILDING WIRE AND CABLE 
 

A.    Conductor:  Copper. 
 

B.    Insulation Voltage Rating:  600 Volts. 
 

C.    Insulation:  ANSI/NFPA 70, Type THHN/THWN. 
 

2.2   WIRING CONNECTORS 
 

A.    Split Bolt Connectors: 
 

B.    Solderless Pressure Connectors: 
 

C.    Spring Wire Connectors: 
 

D.    Compression Connectors: 
 
3. PART 3    EXECUTION 
 

3.1   EXAMINATION 
 

A.    Verify that interior of building or cabinet has been protected from weather. 
 

B.    Verify that mechanical work likely to damage wire and cable has been completed. 
 

3.2   PREPARATION 
 

A.    Completely and thoroughly swab raceway before installing wire. 
 

3.3   WIRING METHODS 
 

A.    Exterior Locations:  Rigid steel conduit, plastic coated conduit, or thickwall nonmetallic 
conduit. 

 
B.    Underground Installations:  Rigid steel conduit, plastic coated conduit, or thickwall 

nonmetallic conduit. 
 

C.    Use wiring methods indicated on Drawings. 
 

3.4   INSTALLATION 
 

A.    Install products in accordance with manufacturers’ instructions. 
 

B.    Use solid conductor for feeders and branch circuits 10 AWG and smaller. 
 

C.    Use stranded conductors for control circuits. 
 

D.    Use conductor not smaller than 12 AWG for power and lighting circuits. 
 

E.    Use conductor not smaller than 14 AWG for control circuits. 
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F.    Use 10 AWG conductors for 20 ampere, 120 volt branch circuits longer than 75 feet. 

 
G.    Use 10 AWG conductors for 20 ampere, branch circuits longer than 200 feet. 

 
H.    Pull all conductors into raceway at same time. 

 
I.    Use suitable wire pulling lubricant for building wire 4 AWG and larger. 

 
J.    Protect exposed cable from damage. 

 
K.    Use suitable cable fittings and connectors. 

 
L.    Neatly train and lace wiring inside boxes, equipment, and panelboards. 

 
M.    Clean conductor surfaces before installing lugs and connectors. 

 
N.    Make splices, taps, and terminations to carry full ampacity of conductors with no 

perceptible temperature rise. 
 

O.    Terminate aluminum conductors with tin-plated aluminum-bodied compression 
connectors only.  Fill with anti-oxidant compound before installing conductor. 

 
P.    Use suitable reducing connectors or mechanical connector adaptors for connecting 

aluminum conductors to copper conductors. 
 

Q.    Use split bolt connectors for copper conductor splices and taps, 6 AWG and larger.  Tape 
un-insulated conductors and connector with electrical tape to 150 percent of insulation 
rating of conductor. 

 
R.    Use solderless pressure connectors with insulating covers for copper conductor splices 

and taps, 8 AWG and smaller. 
 

S.    Use insulated spring wire connectors with plastic caps for copper conductor splices and 
taps, 10 AWG and smaller. 

 
3.5   INTERFACE WITH OTHER PRODUCTS 

 
A.    Identify wire and cable under provisions of Section 16195. 

 
B.    Identify each conductor with its circuit number or other designation indicated on 

drawings. 
 

3.6   FIELD QUALITY CONTROL 
 

A.    Perform field inspection and testing under provisions of Section 01400. 
 

B.    Inspect wire and cable for physical damage and proper connection. 
 

C.    Measure tightness of bolted connections and compare torque measurements with 
manufacturer's recommended values. 

 
D.    Verify continuity of each branch circuit conductor. 

 
END OF SECTION 
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SECTION 16130 
 

BOXES 
 
 
1. PART 1    GENERAL 
 

1.1   SECTION INCLUDES 
 

A.    Pull and junction boxes. 
 

1.2   RELATED SECTIONS 
 

A.      Section 16160 - Cabinets and Enclosures. 
 

1.3   REFERENCES 
 

A.    ANSI/NEMA FB 1 - Fittings and Supports for Conduit and Cable Assemblies. 
 

B.    ANSI/NEMA OS 1 - Sheet-steel Outlet Boxes, Device Boxes, Covers and Box Supports. 
 

C.    ANSI/NEMA OS 2 - Nonmetallic Outlet Boxes, Device Boxes, Covers and Box 
Supports. 

 
D.    ANSI/NFPA 70 - National Electrical Code. 

 
E.    NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum). 

 
1.4   PROJECT RECORD DOCUMENTS 

 
A.    Accurately record actual locations and mounting heights of outlet, pull, and junction 

boxes. 
 

1.5   REGULATORY REQUIREMENTS 
 

A.    Conform to requirements of ANSI/NFPA 70. 
 

B.    Furnish products listed and classified by Underwriters Laboratories, Inc., or testing firm 
acceptable to authority having jurisdiction as suitable for purpose specified and shown. 

 
1.6   PROJECT CONDITIONS 

 
A.    Verify field measurements are as shown on Drawings. 

 
B.    Electrical boxes are shown on Drawings in approximate locations unless dimensioned.  

Install at location required for box to serve intended purpose. 
 
 
2. PART 2    PRODUCTS 
 

2.1   OUTLET BOXES 
 

A.    Sheet Metal Outlet Boxes:  ANSI/NEMA OS 1, galvanized steel. 
 
B.   Nonmetallic Outlet Boxes:  ANSI/NEMA OS 2. 
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C.    Cast Boxes:  NEMA FB 1, Type FD, cast feralloy.  Provide gasketed cover by box 

manufacturer.  Provide threaded hubs. 
 

2.2   PULL AND JUNCTION BOXES 
 

A.    Sheet Metal Boxes:  NEMA OS 1, galvanized steel. 
 

B.    Surface-Mounted Cast Metal Box:  NEMA 250, Type 4; flat-flanged, surface-mounted 
junction box. 
1.     Material:  Galvanized cast iron. 
2.     Cover:  Furnish with ground flange, neoprene gasket, and stainless steel cover 

screws. 
 

C.    Fiberglass Handholes:  Die-molded fiberglass handholes. 
1.     Cable Entranced:  Pre-cut 6 x 6 inch (150 x 150 mm) cable entrance at center 

bottom of each side. 
2.     Cover:  Fiberglass weatherproof cover with nonskid finish. 

 
 
3. PART 3    EXECUTION 
 

3.1   INSTALLATION 
 

A.    Install electrical boxes as shown on Drawings, and as required for splices, taps, wire 
pulling, equipment connections and compliance with regulatory requirements. 

 
B.    Support boxes independently of conduit, except cast box that is connected to two rigid 

metals conduits both supported within 12 inches of box. 
 

C.    Use gang box where more than one device is mounted together.  Do not use sectional 
box. 

 
D.    Use cast outlet box in exterior locations and wet locations. 

 
E.    Large Pull Boxes:  Boxes larger than 100 cubic inches (1 600 cubic centimeters) in 

volume or 12 inches (300 mm) in any dimension. 
1.     Interior Dry Locations:  Use hinged enclosure under provisions of Section 

16160. 
2.     Other locations:  Use surface-mounted cast metal box. 

 
3.2   INTERFACE WITH OTHER PRODUCTS 

 
A.   Coordinate locations and sizes of required access doors. 

 
B.    Locate flush mounting box in masonry wall to require cutting of masonry unit corner 

only.  Coordinate masonry cutting to achieve neat opening. 
 
 

END OF SECTION 
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SECTION 16141 
 

WIRING DEVICES 
 
 
1. PART 1   GENERAL 
 

1.1   SECTION INCLUDES 
 

A.    Wall switches. 
 

B.    Receptacles. 
 

C.    Device plates 
 

1.2   RELATED SECTIONS 
 

A.    Section 16130 - Boxes. 
 
B. Section 16195 – Electrical Identification. 

 
1.3   REFERENCES 

 
A.    NEMA WD 1 - General Purpose Wiring Devices. 

 
B.    NEMA WD 6 - Wiring Device Configurations. 

 
1.4   SUBMITTALS 

 
A.    Submit under provisions of Section 01300. 

 
B.    Product Data:  Provide manufacturer's catalog information showing dimensions, colors, 

and configurations. 
 

C.    Manufacturer's Instructions: 
 

D.    Indicate application conditions and limitations of use stipulated by product testing agency 
specified under regulatory requirements. 

 
E.    Include instructions for storage, handling, protection, examination, preparation, operation 

and installation of product. 
 

1.5   QUALIFICATIONS 
 

A.    Manufacturer:  Company specializing in manufacturing products specified in this Section 
with minimum three years experience. 

 
1.6   REGULATORY REQUIREMENTS 

 
A.    Conform to requirements of ANSI/NFPA 70. 

 
B.    Furnish products listed and classified by Underwriters Laboratories, Inc. or testing firm 

acceptable to authority having jurisdiction as suitable for purpose specified and shown. 
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2.  PART 2   PRODUCTS 
 

2.1   WALL SWITCHES 
 

A.    Description: NEMA WD 1, heavy-duty, AC only snap switch. 
 

B.    Device Body:  match existing plastic with toggle handle. 
 

C.    Voltage Rating:  120-277 volts, AC. 
 

D.    Current Rating:  20 amperes. 
 

2.2   RECEPTACLES 
 

A.    Description: NEMA WD 1; heavy-duty general-use receptacle. 
 

B.    Device Body:  match existing plastic. 
 

C.    Configuration:  NEMA WD 6; 20A, 120VAC, type as specified and indicated. 
 

D.    Convenience Receptacle:  Type 5-20R. 
 

E.    GFCI Receptacle: Convenience receptacle with integral ground fault circuit interrupter to 
meet regulatory requirements. 

 
F. All non-GFI receptacles that are in locations where GFI receptacles are required by NEC 

2005 shall be replaced to meet code. 
 

2.3   WALL PLATES 
 

A.    Weatherproof Cover Plate:  To match existing covers. 
 
 
3.  PART 3   EXECUTION 
 

3.1   EXAMINATION 
 

A.    Verify conditions under provisions of Section 01039. 
 

B.    Verify outlet boxes are installed at proper height. 
 

C.    Verify branch circuit wiring installation is completed, tested, and ready for connection to 
wiring devices. 

 
3.2   PREPARATION 

 
A.    Provide extension rings to bring outlet boxes flush with finished surface. 

 
B.    Clean debris from outlet boxes. 

 
3.3   INSTALLATION 

 
A.    Install products in accordance with manufacturer's instructions. 

 
B.    Install devices plumb and level. 
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C.    Install switches with OFF position down. 

 
D.    Install receptacles with grounding pole on bottom. 

 
E.  Connect wiring device grounding terminal to branch circuit equipment grounding 

conductor. 
 

F.    Connect wiring devices by wrapping conductor around screw terminal. 
 

G.    Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, 
above accessible ceilings, and on surface mounted outlets. 

 
3.4   INTERFACE WITH OTHER PRODUCTS 

 
A.    Coordinate locations of outlet boxes provided under Section 16130 to obtain mounting 

heights specified and indicated on Drawings. 
 

B.   Connect outlets/switches to panel in accordance with the circuit schedule as shown in the 
drawing. 

 
3.5   FIELD QUALITY CONTROL 

 
A.    Inspect each wiring device for defects. 

 
B.    Operate each wall switch with circuit energized and verify proper operation. 

 
C.    Verify that each receptacle device is energized. 

 
D.    Test each receptacle device for proper polarity. 

 
E.    Test each GFCI receptacle device for proper operation. 

 
3.6   ADJUSTING 

 
A.    Adjust devices and wall plates to be flush and level. 

 
 
 

END OF SECTION 
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SECTION 16800 
 

DEVICE UPGRADES AND RETROFITS 
 
 
1. PART 1   GENERAL 
 

1.1   SECTION INCLUDES 
 

A. Decorative    Street Lighting LED Upgrades. 
 

B. High Bay Lighting Upgrades. 
 

C. T8 Fluorescent Lighting Upgrades. 
 
D. Compact Fluorescent Lighting Upgrades. 
 
E. Wall Pack Lighting LED Upgrades. 
 
F. Parking Lighting Upgrades. 
 

1.2   RELATED SECTIONS 
 

A. Section 16130 - Boxes. 
 
B. Section 16195 – Electrical Identification. 

 
1.3   REFERENCES 

 
A. NEMA WD 1 - General Purpose Wiring Devices. 

 
B. NEMA WD 6 - Wiring Device Configurations. 

 
1.4   SUBMITTALS 

 
A. Submit under provisions of Section 01300. 

 
B. Product Data:  Provide shop drawings of manufacturer's catalog information showing 

dimensions, colors, and configurations for all materials listed in this section. 
 

C. Indicate application conditions and limitations of use stipulated by product testing agency 
specified under regulatory requirements. 

 
D. Include instructions for storage, handling, protection, examination, preparation, operation 

and installation of product. 
 

1.5   QUALIFICATIONS 
 

A. Manufacturer:  Company specializing in manufacturing products specified in this Section 
with minimum three years experience. 

 
1.6   REGULATORY REQUIREMENTS 

  
A. Conform to requirements of ANSI/NFPA 70. 
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B. Furnish products listed and classified by Underwriters Laboratories, Inc. or testing firm 
acceptable to authority having jurisdiction as suitable for purpose specified and shown. 

 
1.7  UNIT PRICE - MEASUREMENT AND PAYMENT 

 
A. Decorative    Street Lighting LED Upgrades: 

1. Basis of Measurement: Included in the lump sum price bid for installation of 
Decorative Street Lighting LED Upgrades. 

2. Basis of Payment: Includes disconnection and removal of necessary components 
from existing street lighting fixture, mounting and installation of new device(s), 
and any required hardware (such as fasteners, wire or fittings) as stated in the 
specifications, indicated on the drawings or specified per manufacturer's 
installation instructions. 

 
B. High Bay Lighting Upgrades: 

1. Basis of Measurement: Included in the lump sum price bid for installation of 
High Bay Lighting LED Upgrades. 

2. Basis of Payment: Includes disconnection and removal of necessary components 
from existing high bay light fixture, mounting and installation of new device(s), 
and any required hardware (such as fasteners, wire or fittings) as stated in the 
specifications, indicated on the drawings or specified per manufacturer's 
installation instructions. 

 
C. T8 Fluorescent Lighting Upgrades: 

1. Basis of Measurement: Included in the lump sum price bid for installation of T8 
Fluorescent Lighting Upgrades. 

2. Basis of Payment: Includes disconnection and removal of necessary components 
from existing Fluorescent Lighting fixture, mounting and installation of new 
device(s), and any required hardware (such as fasteners, wire or fittings) as 
stated in the specifications, indicated on the drawings or specified per 
manufacturer's installation instructions. 

 
D. Compact Fluorescent Lighting Upgrades: 

1. Basis of Measurement: Included in the lump sum price bid for installation of 
Compact Fluorescent Lighting Upgrades. 

2. Basis of Payment: Includes disconnection and removal of necessary components 
from existing Light fixtures, mounting and installation of new device(s), and any 
required hardware (such as fasteners, wire or fittings) as stated in the 
specifications, indicated on the drawings or specified per manufacturer's 
installation instructions. 

 
E. Wall Pack Lighting LED Upgrades: 

1. Basis of Measurement: Included in the lump sum price bid for installation of 
LED Lighting Wall Pack fixtures. 

2. Basis of Payment: Includes disconnection and removal of existing Wall Pack 
Lighting fixtures, mounting and installation of new device(s), and any required 
hardware (such as fasteners, wire or fittings) as stated in the specifications, 
indicated on the drawings or specified per manufacturer's installation 
instructions. 
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F. Parking Lighting Upgrades: 
1. Basis of Measurement: Included in the lump sum price bid for installation of 

Induction Lighting Retrofit Kits. 
2. Basis of Payment: Includes disconnection and removal of necessary components 

from existing Light fixture, mounting and installation of new device(s), and any 
required hardware (such as fasteners, wire or fittings) as stated in the 
specifications, indicated on the drawings or specified per manufacturer's 
installation instructions. 

 
 
2.  PART 2   PRODUCTS 
 

2.1    DECORATIVE STREET LIGHTING LED UPGRADES 
 

A.    Manufacturer: Beacon Products  
1. Series: "Traditional" Decorative Street Lamp 
2. Model: TRA30/AC/LED80-240 /DIR5/SWT/RAL 
 

B. Description:  LED Luminaire, replaces existing 150 Watt High Pressure Sodium Fixture. 
 

C.    Device Body:  Match Existing Style, Color and materials unless otherwise directed by the 
Owner. 

 
D. Luminaire Configuration:   

1. Voltage:  240VAC, Single Phase 
2. Wattage:  80 Watt LED Array 
3. LED Color Temperature (CCT): 4500K 
4. Diffuser:  Acrylic, Clear 
5. Light Source:  Direct Type III 
6. Optics: Type V Distribution 

 
E. Accessories/Options:  Contractor is to coordinate with the Owner in regards to any 

optional components or accessories (such as a photocell controller) not specified in this 
section. 

 
F.   Installation: 

1. City of Caro: 65 Total 
a. Location(s) as directed by City 
 

2. Tuscola County: 0  
 
G. Substitutions must be approved by the Owner. 

 
2.2    HIGH BAY LIGHTING UPGRADES 

 
A.    Manufacturer: Lithonia Lighting 

1. "I-Beam" Series 
2. Model:  IB/454L/WDS 

  
B. Description:  Each "I-Beam" Fluorescent Fixture replaces one existing Metal Halide 

Fixture. 
 
C. Lamps:  T5 High-Output Fluorescent 
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D.  Power Consumption: 
1. Voltage:  120/277VAC, Single Phase, Match Existing at each location. 
2. Input: 54 Watts per lamp (4 lamps = 216 Watts) 
 

E.    Optics:  Wide Distribution 
  
F.    Installation: 

1. Tuscola County: 0  
 
2. City of Caro: 44 Total 

a. Waste Water Treatment Plant: 6 Fixtures 
b. Public Works Building: 21 Fixtures 
c. Police Department: 5 Fixtures 
d. Municipal Building: 12 Fixtures 

 
G.    Substitutions must be approved by the Owner. 

 
2.3   T8 FLUORESCENT LIGHTING UPGRADES 

 
A.   Manufacturer: Lithonia Lighting 

1. Series:  2MRT 
a. Description:  Troffer Retrofit Kit 

 
2. Series:  MRS 

a. Description:  Universal Strip/Ballast Cover Retrofit Kit 
 

B. Device Body:  Contractor to field verify each location and match the appropriate retrofit 
kit with the corresponding existing fixture. 

 
C.    Voltage:  120/277VAC, Single Phase, Match Existing. 

 
D.     Diffuser:  Match existing where applicable. 
 
E.   Installation: 

1. City of Caro: 0 
 
2. Tuscola County Jail: 7 Total 

a. 1st Floor, Laundry Room: 2 
b. 1st Floor, Juvenile Room: 1 
c. 1st Floor, Weight Room: 4 

 
F.  Substitutions must be approved by the Owner. 

 
2.4   COMPACT FLUORESCENT LIGHTING UPGRADES 

 
A.    Manufacturer: EcoSmart 

1. Series: Compact Fluorescent Light Bulb, Commercial/Residential Standard Type 
2. Model: ES5M814435K 

 
B. Device Body: 

1.  Body Type: A-Line Spiral 
2.  Diameter: Not to exceed 2.5 Inches 
3. Base Type: Medium 
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C. Color Temperature: 
1. Actual:  3500K 
2. Description: Bright White 
 

D. Power Consumption: 
1. Voltage:  120VAC, Single Phase 
2. Input: 14 Watts 
3. Maximum: 60 Watts 
 

E. Lumen Output: 900 lm 
 
F. Average Life: 10,000 Hours 
 
G. Manufacturer's Warranty: 9 years 
 
H.  Configuration:  Direct replacement of existing incandescent bulb. 

1. Contractor to field verify conditions at each location prior to installation. 
 
I.  Installation: 

1. City of Caro: 0 
2. Tuscola County Jail: 43 Total 

a.  Basement: 26 
b.  1st Floor: 9 
c.  Exterior: 8 
 

J. Substitutions must be approved by the Owner. 
 

2.5  WALL PACK LIGHTING LED UPGRADES 
 

A.    Manufacturer: RAB 
1. Type: Wall Pack LED Series 
2. Model: WPLED20 

 
B. Device Body:  Architectural Type 

 
C. Color Temperature (CCT):  5000K 

1. Description: Daylight 
 

D. Power Consumption: 
1. Voltage:  120/277VAC, Single Phase, Match Existing 
2. Input: 20-25 Watts 
 

E. Lumen Output: 1,000 lm 
 
F. Lamp Life (L70): Minimum 50,000 Hours @ 25' Celsius 
 
G.  Configuration:  Direct replacement of existing 50 Watt Metal Halide Fixture. 

1. Contractor to field verify conditions at each location prior to installation. 
 
H. Installation:  

1. City of Caro: 0 
2. Tuscola County Jail: 7 Total 

a.  Exterior: 7 
 

I. Substitutions must be approved by the Owner. 
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2.6  PARKING LIGHTING UPGRADES 

 
A. Manufacturer:  

1. American Induction Technologies  
 a. Type: Area Lighting, Shoebox Series Fixture 
 b. Model: LC-S108-SB80W 
 
2. Neptun 
 a. Type: Shoebox Pole Induction Fixture Retrofit Kit 
 b. Model: 16080 
 

B. Device Body: Match Existing Color and Material. 
 
C. Color Temperature (CCT):  5000K 

1. Description: Daylight 
 

D. Power Consumption: 
1. Voltage:  120/277VAC, Single Phase, Match Existing 
2. Input: 80 Watts 
 

E. Lumen Output: 6,400 lm 
 
F. Lamp Life: 100,000 Hours 
 
G.  Configuration:  Direct replacement of existing High Intensity Discharge Fixture. 

1. Contractor to field verify conditions at each location prior to installation. 
 
H. Installation: 

1. City of Caro: 0 
2. Tuscola County Jail: 1 Total 

a. Parking Area: 1 
 

I. Substitutions must be approved by the Owner. 
 
 
3.  PART 3   EXECUTION 
 

3.1   EXAMINATION 
 

A.    Verify device boxes are installed at proper height. 
 

B.    Verify branch circuit wiring installation is completed, tested, and ready for connection to 
wiring devices. 

 
3.2   PREPARATION 

 
A.    Remove any obstructions in or on existing equipment to be serviced. 

 
B.    Clean surfaces and affected areas prior to servicing. 

 
3.3   INSTALLATION 

 
A.    Install products in accordance with manufacturer's instructions. 
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B.  Connect wiring device grounding terminal to branch circuit equipment grounding 
conductor. 

 
C.    Connect wiring devices by wrapping conductor around screw terminal. 

 
D.    Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, 

above accessible ceilings, and on surface mounted outlets. 
 

3.4   INTERFACE WITH OTHER PRODUCTS 
 

A.  Connect outlets/switches to panel and circuit as provided by existing wiring at each 
location. 

 
3.5   FIELD QUALITY CONTROL 

 
A.    Inspect each wiring device for defects. 

 
B.    Operate each wall switch with circuit energized and verify proper operation. 
 
C. After installation, operate each device and verify proper operations. 

 
3.6   ADJUSTING 

 
A.    Adjust devices and wall plates to be flush and level. 

 
 
 

END OF SECTION 



 

 

UMBRELLA or EXCESS LIABILITY    $2,000 
 

Insurance required by paragraphs 5.4.3 through 5.4.6 inclusive of the General Conditions shall name as 
named additional insureds: 

 
 Spicer Group, Inc., Tuscola County 
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